
COST SUMMARY

Date: Project Type: Commercial
Project: Hidden For Privacy Scope of Work: Lumber Framing

Project Location: Total Base Bid: $ -

BASE BID /ALTERNATES/ALLOWANCES TOTAL COSTS
Base bid $ -

Note: Click on any of the above text to go to the relevant Tab

For Client's Use Only

CSI Summary for Base Bid Comparison with Sub-Quotes

Div. No. CSI Division Labor Cost Material Cost Total Cost % of sub-total cost Enter Sub-Quotes here Difference Comments
DIV-01 General Requirements $ - $ - $ - $ -

DIV-05 Metal $ - $ - $ - $ -

DIV-06 Wood, Plastics & Composites $ - $ - $ - $ -

SUB TOTAL $ - $ - $ - $ -

MATERIAL TAX $ - $ - 15.00% $ -

OVERHEAD AND PROFIT $ - 25.00% $ -

BOND FEE $ - 3.50% $ -

CONTIGENCY $ - 5.40% $ -

TOTAL BASE BID $ - $ -

#RANGE!A1


ITEM # REF. SHEET DETAIL CSI SECT DESCRIPTION QTY. WASTAGE
QTY WITH
 WASTAGE UNIT

UNIT LABOR 
HOURS

TOTAL LABOR 
HOURS

PER HOUR 
LABOR RATE

TOTAL LABOR 
COST

UNIT 
MATERIAL 

COST

TOTAL 
MATERIAL 

COST ITEM COST TRADE COST

Estimate of Materials and Cost of Construction
CLICK HERE TO GO BACK TO COST SUMMARY

Sub-Total $ - Date:
Material Tax & Inflation15.00% $ - (Adjust the percentage for Material tax as required) Project: Hidden For Privacy
Overhead & Profit 25% $ - (Adjust the percentage for Overhead & Profit as required) Project Location:
Contingency 5% $ - (Adjust the percentage for Contingency as required) Project Type: Commercial
Bond Fee 3.50% $ - (Adjust the percentage for Bond Fee as required)

Total Base Bid $ - Contractor Name:
Company Name:

Material Wastage 1 0% ( for Quantities in Each & LS) Client Email:
Material Wastage 2 10% ( for Quantities in LF, SF, SY, CY, LBS, TONS) Website:

Cell:

Note: Contractor can add or Remove Allowances from DIV-1 Tab According to his RequirementsGross Area Building (SF) 26,500

ITEM # REF. SHEET DETAIL CSI SECT DESCRIPTION QTY. WASTAGE
QTY WITH
 WASTAGE UNIT UNIT LABOR HOURSTOTAL LABOR HOURSPER HOUR LABOR RATETOTAL LABOR COSTUNIT MATERIAL COSTTOTAL MATERIAL COSTITEM COST TRADE COST

DIV-01 General Requirements $ -

Plan Design and Permitting
1 DIV-01 Permit Fee 1 0% 1 LS - $ -

Equipment and Tools
2 DIV-01 Tool Rentals 1 0% 1 LS - $ -

3 DIV-01 Mobilization/Demobilization (Temporary Control & Facilities)1 0% 1 LS - $ -

Cleaning and Final
4 DIV-01 Final Cleaning 1 0% 1 LS - $ -

Project Management & Supervision
5 DIV-01 Project Management & Supervision 1 0% 1 LS

DIV-05 METAL $ -

HARDWARES
6 S2.01 To S2.03Section Details/S4-90,4-91DIV-05 Simpson H2.5 From Rater To Beam 25 0% 25 EA 0 - $ - $ - $ - $ - $ -

7 S2.01 To S2.03Section Details/S4-90,4-91DIV-05 Simpson L90 Angle Both End 32 0% 32 EA 0 - $ - $ - $ - $ - $ -

8 S2.01 To S2.03Section Details/S4-90,4-91DIV-05 Simpson CCQ 28 0% 28 EA 0 - $ - $ - $ - $ - $ -

9 S2.01 To S2.03Section Details/S4-90,4-91DIV-05 Simpson MST72 Strap 48 0% 48 EA 0 - $ - $ - $ - $ - $ -

10 S2.01 To S2.03Section Details/S4-90,4-91DIV-05 Simpson CS16 Strap 20 0% 20 EA 0 - $ - $ - $ - $ - $ -

11 S2.01 To S2.03Section Details/S4-90,4-91DIV-05 Simpson LU26 @Joist To Wall 180 0% 180 EA 0 - $ - $ - $ - $ - $ -

12 S2.01 To S2.03Section Details/S4-90,4-91DIV-05 Simpson H2.5 Hurricane Tie Truss To Wall 810 0% 810 EA 0 - $ - $ - $ - $ - $ -

DIV-06 Wood , Plastics and Composites $ -

DECK FRAMING
13 S2.01 To S2.03 Plan Notes DIV-06 2x6 Joists @ 5' 36 0% 36 EA 0 - $ - $ - $ - $ - $ -

#'COST SUMMARY'!A1
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DECKING
14 S2.01 To S2.03 Plan Notes DIV-06 5/4"x6"x12' L P.T. Wood Decking (1379 SF) 375 0% 375 EA 0 - $ - $ - $ - $ - $ -

FLOOR TRUSSES
15 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 1' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

16 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 3' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

17 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 4' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

16 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 6' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

18 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 7' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

19 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 8' 8 0% 8 EA 0 - $ - $ - $ - $ - $ -

19 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 9' 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

16 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 10' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

20 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 16' 10 0% 10 EA 0 - $ - $ - $ - $ - $ -

21 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 17' 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

22 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 18' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

23 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 20' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

24 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 23' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

25 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 28' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

24 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 29' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

26 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 32' 18 0% 18 EA 0 - $ - $ - $ - $ - $ -

27 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 33' 174 0% 174 EA 0 - $ - $ - $ - $ - $ -

26 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Floor Trusses @ 37' 40 0% 40 EA 0 - $ - $ - $ - $ - $ -

28 S2.01 To S2.03 Plan Notes DIV-06 18" Deep Ladder Trusses @ 16' 84 0% 84 EA 0 - $ - $ - $ - $ - $ -

JOISTS
29 S2.01 To S2.03 Plan Notes DIV-06 2x12 Floor Joist @ 9' 44 0% 44 EA 0 - $ - $ - $ - $ - $ -

30 S2.01 To S2.03 Plan Notes DIV-06 2x12 Floor Joist@ 10' 32 0% 32 EA 0 - $ - $ - $ - $ - $ -

FLOOR SHEATHING
31 S2.01 To S2.03 Plan Notes DIV-06 4'x8'x3/4" T&G OSB Subfloor (16709 SF) 574 0% 574 EA 0 - $ - $ - $ - $ - $ -

ROOF FRAMING
32 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 1' 23 0% 23 EA 0 - $ - $ - $ - $ - $ -

33 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 2' 16 0% 16 EA 0 - $ - $ - $ - $ - $ -

34 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 3' 10 0% 10 EA 0 - $ - $ - $ - $ - $ -

35 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 4' 19 0% 19 EA 0 - $ - $ - $ - $ - $ -

36 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 5' 66 0% 66 EA 0 - $ - $ - $ - $ - $ -

37 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 6' 75 0% 75 EA 0 - $ - $ - $ - $ - $ -

38 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 7' 8 0% 8 EA 0 - $ - $ - $ - $ - $ -

39 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 8' 7 0% 7 EA 0 - $ - $ - $ - $ - $ -

40 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 9' 7 0% 7 EA 0 - $ - $ - $ - $ - $ -

33 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 10' 8 0% 8 EA 0 - $ - $ - $ - $ - $ -

41 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 11' 8 0% 8 EA 0 - $ - $ - $ - $ - $ -

42 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 12' 7 0% 7 EA 0 - $ - $ - $ - $ - $ -

43 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 13' 7 0% 7 EA 0 - $ - $ - $ - $ - $ -

44 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 14' 7 0% 7 EA 0 - $ - $ - $ - $ - $ -

45 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 15' 7 0% 7 EA 0 - $ - $ - $ - $ - $ -

46 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 16' 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

47 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 17' 7 0% 7 EA 0 - $ - $ - $ - $ - $ -
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48 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 18' 8 0% 8 EA 0 - $ - $ - $ - $ - $ -

49 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 19' 5 0% 5 EA 0 - $ - $ - $ - $ - $ -

50 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 20' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

51 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 21' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

52 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 22' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

53 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 23' 5 0% 5 EA 0 - $ - $ - $ - $ - $ -

54 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 24' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

55 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 25' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

56 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 26' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

57 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 27' 5 0% 5 EA 0 - $ - $ - $ - $ - $ -

58 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 28' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

59 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 29' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

60 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 30' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

61 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 31' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

62 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 32' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

63 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 33' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

64 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 34' 32 0% 32 EA 0 - $ - $ - $ - $ - $ -

65 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 40' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

66 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 42' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

67 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 44' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

68 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 46' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

69 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 47' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

70 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 50' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

71 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 51' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

72 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 54' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

73 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 55' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

74 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 58' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

75 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 59' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

76 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 62' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

77 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Roof Trusses @ 63' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

78 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Valley Trusses @ 27' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

79 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Valley Trusses @ 19' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

80 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Valley Trusses @ 20' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

81 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Valley Trusses @ 22' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

82 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Valley Trusses @ 26' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

83 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Hip Trusses @ 19' 5 0% 5 EA 0 - $ - $ - $ - $ - $ -

84 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Hip Trusses @ 20' 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

85 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Hip Trusses @ 26' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

86 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Hip Trusses @ 27' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

87 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Girder Trusses @ 4' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

88 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Girder Trusses @ 10' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

89 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Girder Trusses @ 11' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

90 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Girder Trusses @ 28' 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

91 S2.01 To S2.03 Plan Notes DIV-06 30" D Pre Engineered Girder Trusses @ 9' 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

92 S2.01 To S2.03 Plan Notes DIV-06
(2)2x4 Strong back Blocking:4 LF
 Quantities Has Been Multiplied 447 0% 447 EA 0 - $ - $ - $ - $ - $ -

93 S2.01 To S2.03 Plan Notes DIV-06 2x4 Diagonal Bracing: 4 LF 335 0% 335 EA 0 - $ - $ - $ - $ - $ -

94 S2.01 To S2.03 Plan Notes DIV-06 2x4 Runner: 16 LF 84 0% 84 EA 0 - $ - $ - $ - $ - $ -

RAFTERS
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95 S2.01 To S2.03 Plan Notes DIV-06 2x6 Low Roof Rafter@ 6' 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

96 S2.01 To S2.03 Plan Notes DIV-06 2x6 Low Roof Rafter@ 12' 19 0% 19 EA 0 - $ - $ - $ - $ - $ -

ROOF SHEATHING
97 S2.01 To S2.03 Plan Notes DIV-06 7/16"x4'x8' OSB Sheathing: (12322 SF) 385 0% 385 EA 0 - $ - $ - $ - $ - $ -

WALL FRAMING
98 S2.01 To S2.03 Plan Notes DIV-06 2x4 Exterior Wall Studs: 9' 1 1/2" H 1,084 0% 1,084 EA 0 - $ - $ - $ - $ - $ -

99 S2.01 To S2.03 Plan Notes DIV-06 2x4 Pressure Treated Bottom Plates: 16 LF 30 0% 30 EA 0 - $ - $ - $ - $ - $ -

100 S2.01 To S2.03 Plan Notes DIV-06 2x4 Top & Bottom Plates: 16 LF 243 0% 243 EA 0 - $ - $ - $ - $ - $ -

101 S2.01 To S2.03 Plan Notes DIV-06 2x4 Double Stud Separation Wall Studs: 9' 1 1/2" H 1,158 0% 1,158 EA 0 - $ - $ - $ - $ - $ -

102 S2.01 To S2.03 Plan Notes DIV-06 2x4 Pressure Treated Bottom Plates: 16 LF 64 0% 64 EA 0 - $ - $ - $ - $ - $ -

103 S2.01 To S2.03 Plan Notes DIV-06 2x4 Cont. Band Board Plates: 16 LF 32 0% 32 EA 0 - $ - $ - $ - $ - $ -

104 S2.01 To S2.03 Plan Notes DIV-06 2x4 Bottom Plates: 16 LF 64 0% 64 EA 0 - $ - $ - $ - $ - $ -

105 S2.01 To S2.03 Plan Notes DIV-06 2x4 Top Plates: 16 LF 96 0% 96 EA 0 - $ - $ - $ - $ - $ -

106 S2.01 To S2.03 Plan Notes DIV-06 2x12 Top Plate: 16 LF 49 0% 49 EA 0 - $ - $ - $ - $ - $ -

107 S2.01 To S2.03 Plan Notes DIV-06 2x4 Interior Wall Studs: 9' 1 1/2" H 1,710 0% 1,710 EA 0 - $ - $ - $ - $ - $ -

108 S2.01 To S2.03 Plan Notes DIV-06 2x4 Pressure Treated Bottom Plates 47 0% 47 EA 0 - $ - $ - $ - $ - $ -

109 S2.01 To S2.03 Plan Notes DIV-06 2x4 Bottom Plates: 16 LF 95 0% 95 EA 0 - $ - $ - $ - $ - $ -

110 S2.01 To S2.03 Plan Notes DIV-06 2x4 Top Plates: 16 LF 284 0% 284 EA 0 - $ - $ - $ - $ - $ -

111 S2.01 To S2.03 Plan Notes DIV-06 2x6 Interior Wall Studs: 9' 1 1/2" H 372 0% 372 EA 0 - $ - $ - $ - $ - $ -

112 S2.01 To S2.03 Plan Notes DIV-06 2x6 Pressure Treated Bottom Plates: 16 LF 10 0% 10 EA 0 - $ - $ - $ - $ - $ -

113 S2.01 To S2.03 Plan Notes DIV-06 2x6 Top & Bottom Plates: 16 LF 83 0% 83 EA 0 - $ - $ - $ - $ - $ -

114 S2.01 To S2.03 Plan Notes DIV-06 2x4 Stair Wall Studs: 9' 1 1/2" H 668 0% 668 EA 0 - $ - $ - $ - $ - $ -

115 S2.01 To S2.03 Plan Notes DIV-06 2x4 Pressure Treated Bottom Plates: 16 LF 19 0% 19 EA 0 - $ - $ - $ - $ - $ -

116 S2.01 To S2.03 Plan Notes DIV-06 2x4 Bottom Plates: 16 LF 37 0% 37 EA 0 - $ - $ - $ - $ - $ -

117 S2.01 To S2.03 Plan Notes DIV-06 2x4 Top Plates: 16 LF 111 0% 111 EA 0 - $ - $ - $ - $ - $ -

118 S2.01 To S2.03 Plan Notes DIV-06 2x4 Knee Wall Stud: 1' 6" H 1,106 0% 1,106 EA 0 - $ - $ - $ - $ - $ -

119 S2.01 To S2.03 Plan Notes DIV-06 2x4 Top & Bottom Plates: 16 LF 278 0% 278 EA 0 - $ - $ - $ - $ - $ -

120 S2.01 To S2.03 Plan Notes DIV-06 2x4 Knee Wall Stud: 3' H 40 0% 40 EA 0 - $ - $ - $ - $ - $ -

121 S2.01 To S2.03 Plan Notes DIV-06 2x4 Top & Bottom Plates: 16 LF 10 0% 10 EA 0 - $ - $ - $ - $ - $ -

WALL SHEATHING
122 S2.01 To S2.03 Plan Notes DIV-06 7/16"x4'x8' OSB Sheathing: (23584 SF) 737 0% 737 EA 0 - $ - $ - $ - $ - $ -

LEDGER BOARD
123 S2.01 To S2.03 Plan Notes DIV-06 2 x 10 PT Ledger Board: 16 LF 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

124 S2.01 To S2.03 Plan Notes DIV-06 2 x 12 PT Ledger Board: 16 LF 14 0% 14 EA 0 - $ - $ - $ - $ - $ -

BEAM

125 S2.01 To S2.03 Plan Notes DIV-06
(2) 1 1/2"x9 1/4" @ 9' 
 Quantity Has Been Multiplied 16 0% 16 EA 0 - $ - $ - $ - $ - $ -

126 S2.01 To S2.03 Plan Notes DIV-06
(2) 1 1/2"x11 1/4" @ 10'
 Quantity Has Been Multiplied 16 0% 16 EA 0 - $ - $ - $ - $ - $ -

127 S2.01 To S2.03 Plan Notes DIV-06
(3) 1 1/2"x11 1/4" @ 10' 
 Quantity Has Been Multiplied 30 0% 30 EA 0 - $ - $ - $ - $ - $ -

128 S2.01 To S2.03 Plan Notes DIV-06
2PLY 2 X 12 @ 4'
 Quantity Has Been Multiplied 12 0% 12 EA 0 - $ - $ - $ - $ - $ -

129 S2.01 To S2.03 Plan Notes DIV-06
2PLY 2 X 12 @ 9'
 Quantity Has Been Multiplied 38 0% 38 EA 0 - $ - $ - $ - $ - $ -
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130 S2.01 To S2.03 Plan Notes DIV-06
(2) 1 1/2"x7 1/4"@ 7'
 Quantity Has Been Multiplied 8 0% 8 EA 0 - $ - $ - $ - $ - $ -

131 S2.01 To S2.03 Plan Notes DIV-06
(2) 1 1/2"x7 1/4" @ 8'
 Quantity Has Been Multiplied 38 0% 38 EA 0 - $ - $ - $ - $ - $ -

132 S2.01 To S2.03 Plan Notes DIV-06
(2) 1 1/2"x7 1/4" @ 7'
 Quantity Has Been Multiplied 14 0% 14 EA 0 - $ - $ - $ - $ - $ -

133 S2.01 To S2.03 Plan Notes DIV-06
(2) 1 1/2"x7 1/4" @ 4'
 Quantity Has Been Multiplied 166 0% 166 EA 0 - $ - $ - $ - $ - $ -

134 S2.01 To S2.03 Plan Notes DIV-06
(2) 1 1/2"x7 1/4" @ 5'
 Quantity Has Been Multiplied 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

135 S2.01 To S2.03 Plan Notes DIV-06
(2) 1 1/2"x9 1/4" @ 8'
 Quantity Has Been Multiplied 8 0% 8 EA 0 - $ - $ - $ - $ - $ -

136 S2.01 To S2.03 Plan Notes DIV-06
(2) 1 1/2"x9 1/4" @ 7'
 Quantity Has Been Multiplied 8 0% 8 EA 0 - $ - $ - $ - $ - $ -

137 S2.01 To S2.03 Plan Notes DIV-06
(2) 1 1/2"x9 1/4" @ 4'
 Quantity Has Been Multiplied 18 0% 18 EA 0 - $ - $ - $ - $ - $ -

138 S2.01 To S2.03 Plan Notes DIV-06
(3) 1 1/2"x11 1/4" @ 3'
 Quantity Has Been Multiplied 24 0% 24 EA 0 - $ - $ - $ - $ - $ -

139 S2.01 To S2.03 Plan Notes DIV-06
(3) 1 1/2"x11 1/4"@ 2'
 Quantity Has Been Multiplied 12 0% 12 EA 0 - $ - $ - $ - $ - $ -

STRINGER

140 S2.01 To S2.03 Stair Details DIV-06
(3) 1 3/4"x12 1/4" LVL Wood Stringer @ 20'
 Note: Qty Has Been Multiplied 18 0% 18 EA 0 - $ - $ - $ - $ - $ -

141 S2.01 To S2.03 Stair Details DIV-06
(3) 1 3/4"x12 1/4" LVL @ 10'
 Note: Qty Has Been Multiplied 36 0% 36 EA 0 - $ - $ - $ - $ - $ -

STAIRS

142 S2.01 To S2.03 Stair Details DIV-06

(4'0" Wide) Wood Stairs
 - 11" Deep, Wood Treads: 101 EA
 - 8" High, Wood Risers: 105 EA 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

POSTS
143 S2.01 To S2.03 Plan Notes DIV-06 (4)2x4 @ 9' 1 1/2" @ Girder Truss 32 0% 32 EA 0 - $ - $ - $ - $ - $ -

144 S2.01 To S2.03 Plan Notes DIV-06 (3)2x4 @ 9' 1 1/2" 42 0% 42 EA 0 - $ - $ - $ - $ - $ -

145 S2.01 To S2.03 Plan Notes DIV-06 (2)2x4 @ 9' 1 1/2" 14 0% 14 EA 0 - $ - $ - $ - $ - $ -

146 S2.01 To S2.03 Plan Notes DIV-06 4x6 Post @ 9' 1 1/2" 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

RAILING
147 S2.01 To S2.03 Stair Details DIV-06 Wood Handrail@ 22' 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

148 S2.01 To S2.03 Stair Details DIV-06 Wood Handrail@ 15' 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

149 S2.01 To S2.03 Stair Details DIV-06 Wood Handrail@ 12' 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

150 S2.01 To S2.03 Stair Details DIV-06 4x4 Post 3' H 26 0% 26 EA 0 - $ - $ - $ - $ - $ -

151 S2.01 To S2.03 Stair Details DIV-06 2x6 Top Rail @ 22' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

152 S2.01 To S2.03 Stair Details DIV-06 2x6 Top Rail @ 15' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

153 S2.01 To S2.03 Stair Details DIV-06 2x6 Top Rail @ 12' 3 0% 3 EA 0 - $ - $ - $ - $ - $ -

154 S2.01 To S2.03 Stair Details DIV-06 2x2 Pickets @ 5" O.C 314 0% 314 EA 0 - $ - $ - $ - $ - $ -

FASCIA BOARD
155 S2.01 To S2.03 Plan Notes DIV-06 2" X 6" Fascia Board @ 12' 43 0% 43 EA 0 - $ - $ - $ - $ - $ -

BLOCKING
156 S2.01 To S2.03 Plan Notes DIV-06 2 x 12 Blocking Stair Landing @ 4' 12 0% 12 EA 0 - $ - $ - $ - $ - $ -



ITEM # REF. SHEET DETAIL CSI SECT DESCRIPTION QTY. WASTAGE
QTY WITH
 WASTAGE UNIT

UNIT LABOR 
HOURS

TOTAL LABOR 
HOURS

PER HOUR 
LABOR RATE

TOTAL LABOR 
COST

UNIT 
MATERIAL 

COST

TOTAL 
MATERIAL 

COST ITEM COST TRADE COST

SUB TOTAL Total Lab. Hours = $ - Total Lab. Cost =$ - Total Mat. Cost =$ - $ - $ -

TOTAL BASE BID $ -



ITEM # DESCRIPTION QTY. UNIT Wastage Final QTY.

Date:
Project Name: Hidden For Privacy
Project Location:
Contractor Name

MATERIAL TAKEOFF LIST
ITEM # DESCRIPTION QTY. UNIT Wastage Final QTY.

WOOD

DECK FRAMING
1 2x6 Joists @ 5' 36 EA 0% 36

DECKING
2 5/4"x6"x12' L P.T. Wood Decking (1379 SF) 375 EA 0% 375

FLOOR TRUSSES
3 18" Deep Floor Trusses @ 1' 2 EA 0% 2

4 18" Deep Floor Trusses @ 3' 2 EA 0% 2

5 18" Deep Floor Trusses @ 4' 2 EA 0% 2

6 18" Deep Floor Trusses @ 6' 4 EA 0% 4

7 18" Deep Floor Trusses @ 7' 2 EA 0% 2

8 18" Deep Floor Trusses @ 8' 8 EA 0% 8

9 18" Deep Floor Trusses @ 9' 6 EA 0% 6

10 18" Deep Floor Trusses @ 10' 4 EA 0% 4

11 18" Deep Floor Trusses @ 16' 10 EA 0% 10

12 18" Deep Floor Trusses @ 17' 6 EA 0% 6

13 18" Deep Floor Trusses @ 18' 2 EA 0% 2

14 18" Deep Floor Trusses @ 20' 2 EA 0% 2

15 18" Deep Floor Trusses @ 23' 2 EA 0% 2

16 18" Deep Floor Trusses @ 28' 4 EA 0% 4

17 18" Deep Floor Trusses @ 29' 4 EA 0% 4

18 18" Deep Floor Trusses @ 32' 18 EA 0% 18

19 18" Deep Floor Trusses @ 33' 174 EA 0% 174

20 18" Deep Floor Trusses @ 37' 40 EA 0% 40

21 18" Deep Ladder Trusses @ 16' 84 EA 0% 84

JOISTS
22 2x12 Floor Joist @ 9' 44 EA 0% 44

23 2x12 Floor Joist@ 10' 32 EA 0% 32



ITEM # DESCRIPTION QTY. UNIT Wastage Final QTY.

FLOOR SHEATHING
24 4'x8'x3/4" T&G OSB Subfloor (16709 SF) 574 EA 0% 574

ROOF FRAMING
25 30" D Pre Engineered Roof Trusses @ 1' 23 EA 0% 23

26 30" D Pre Engineered Roof Trusses @ 2' 16 EA 0% 16

27 30" D Pre Engineered Roof Trusses @ 3' 10 EA 0% 10

28 30" D Pre Engineered Roof Trusses @ 4' 19 EA 0% 19

29 30" D Pre Engineered Roof Trusses @ 5' 66 EA 0% 66

30 30" D Pre Engineered Roof Trusses @ 6' 75 EA 0% 75

31 30" D Pre Engineered Roof Trusses @ 7' 8 EA 0% 8

32 30" D Pre Engineered Roof Trusses @ 8' 7 EA 0% 7

33 30" D Pre Engineered Roof Trusses @ 9' 7 EA 0% 7

34 30" D Pre Engineered Roof Trusses @ 10' 8 EA 0% 8

35 30" D Pre Engineered Roof Trusses @ 11' 8 EA 0% 8

36 30" D Pre Engineered Roof Trusses @ 12' 7 EA 0% 7

37 30" D Pre Engineered Roof Trusses @ 13' 7 EA 0% 7

38 30" D Pre Engineered Roof Trusses @ 14' 7 EA 0% 7

39 30" D Pre Engineered Roof Trusses @ 15' 7 EA 0% 7

40 30" D Pre Engineered Roof Trusses @ 16' 6 EA 0% 6

41 30" D Pre Engineered Roof Trusses @ 17' 7 EA 0% 7

42 30" D Pre Engineered Roof Trusses @ 18' 8 EA 0% 8

43 30" D Pre Engineered Roof Trusses @ 19' 5 EA 0% 5

44 30" D Pre Engineered Roof Trusses @ 20' 2 EA 0% 2

45 30" D Pre Engineered Roof Trusses @ 21' 3 EA 0% 3

46 30" D Pre Engineered Roof Trusses @ 22' 3 EA 0% 3

47 30" D Pre Engineered Roof Trusses @ 23' 5 EA 0% 5

48 30" D Pre Engineered Roof Trusses @ 24' 2 EA 0% 2

49 30" D Pre Engineered Roof Trusses @ 25' 4 EA 0% 4

50 30" D Pre Engineered Roof Trusses @ 26' 3 EA 0% 3

51 30" D Pre Engineered Roof Trusses @ 27' 5 EA 0% 5

52 30" D Pre Engineered Roof Trusses @ 28' 3 EA 0% 3

53 30" D Pre Engineered Roof Trusses @ 29' 4 EA 0% 4

54 30" D Pre Engineered Roof Trusses @ 30' 3 EA 0% 3

55 30" D Pre Engineered Roof Trusses @ 31' 3 EA 0% 3

56 30" D Pre Engineered Roof Trusses @ 32' 4 EA 0% 4

57 30" D Pre Engineered Roof Trusses @ 33' 4 EA 0% 4

58 30" D Pre Engineered Roof Trusses @ 34' 32 EA 0% 32

59 30" D Pre Engineered Roof Trusses @ 40' 1 EA 0% 1

60 30" D Pre Engineered Roof Trusses @ 42' 1 EA 0% 1

61 30" D Pre Engineered Roof Trusses @ 44' 1 EA 0% 1



ITEM # DESCRIPTION QTY. UNIT Wastage Final QTY.

62 30" D Pre Engineered Roof Trusses @ 46' 1 EA 0% 1

63 30" D Pre Engineered Roof Trusses @ 47' 1 EA 0% 1

64 30" D Pre Engineered Roof Trusses @ 50' 1 EA 0% 1

65 30" D Pre Engineered Roof Trusses @ 51' 1 EA 0% 1

66 30" D Pre Engineered Roof Trusses @ 54' 1 EA 0% 1

67 30" D Pre Engineered Roof Trusses @ 55' 1 EA 0% 1

68 30" D Pre Engineered Roof Trusses @ 58' 1 EA 0% 1

69 30" D Pre Engineered Roof Trusses @ 59' 1 EA 0% 1

70 30" D Pre Engineered Roof Trusses @ 62' 1 EA 0% 1

71 30" D Pre Engineered Roof Trusses @ 63' 1 EA 0% 1

72 30" D Pre Engineered Valley Trusses @ 27' 3 EA 0% 3

73 30" D Pre Engineered Valley Trusses @ 19' 1 EA 0% 1

74 30" D Pre Engineered Valley Trusses @ 20' 1 EA 0% 1

75 30" D Pre Engineered Valley Trusses @ 22' 4 EA 0% 4

76 30" D Pre Engineered Valley Trusses @ 26' 3 EA 0% 3

77 30" D Pre Engineered Hip Trusses @ 19' 5 EA 0% 5

78 30" D Pre Engineered Hip Trusses @ 20' 1 EA 0% 1

79 30" D Pre Engineered Hip Trusses @ 26' 2 EA 0% 2

80 30" D Pre Engineered Hip Trusses @ 27' 4 EA 0% 4

81 30" D Pre Engineered Girder Trusses @ 4' 4 EA 0% 4

82 30" D Pre Engineered Girder Trusses @ 10' 4 EA 0% 4

83 30" D Pre Engineered Girder Trusses @ 11' 2 EA 0% 2

84 30" D Pre Engineered Girder Trusses @ 28' 4 EA 0% 4

85 30" D Pre Engineered Girder Trusses @ 9' 2 EA 0% 2

86
(2)2x4 Strong back Blocking:4 LF
 Quantities Has Been Multiplied 447 EA 0% 447

87 2x4 Diagonal Bracing: 4 LF 335 EA 0% 335

88 2x4 Runner: 16 LF 84 EA 0% 84

RAFTERS
89 2x6 Low Roof Rafter@ 6' 6 EA 0% 6

90 2x6 Low Roof Rafter@ 12' 19 EA 0% 19

ROOF SHEATHING
91 7/16"x4'x8' OSB Sheathing: (12322 SF) 385 EA 0% 385

WALL FRAMING
92 2x4 Exterior Wall Studs: 9' 1 1/2" H 1084 EA 0% 1084

93 2x4 Pressure Treated Bottom Plates: 16 LF 30 EA 0% 30

94 2x4 Top & Bottom Plates: 16 LF 243 EA 0% 243

95 2x4 Double Stud Separation Wall Studs: 9' 1 1/2" H 1158 EA 0% 1158



ITEM # DESCRIPTION QTY. UNIT Wastage Final QTY.

96 2x4 Pressure Treated Bottom Plates: 16 LF 64 EA 0% 64

97 2x4 Cont. Band Board Plates: 16 LF 32 EA 0% 32

98 2x4 Bottom Plates: 16 LF 64 EA 0% 64

99 2x4 Top Plates: 16 LF 96 EA 0% 96

100 2x12 Top Plate: 16 LF 49 EA 0% 49

101 2x4 Interior Wall Studs: 9' 1 1/2" H 1710 EA 0% 1710

102 2x4 Pressure Treated Bottom Plates 47 EA 0% 47

103 2x4 Bottom Plates: 16 LF 95 EA 0% 95

104 2x4 Top Plates: 16 LF 284 EA 0% 284

105 2x6 Interior Wall Studs: 9' 1 1/2" H 372 EA 0% 372

106 2x6 Pressure Treated Bottom Plates: 16 LF 10 EA 0% 10

107 2x6 Top & Bottom Plates: 16 LF 83 EA 0% 83

108 2x4 Stair Wall Studs: 9' 1 1/2" H 668 EA 0% 668

109 2x4 Pressure Treated Bottom Plates: 16 LF 19 EA 0% 19

110 2x4 Bottom Plates: 16 LF 37 EA 0% 37

111 2x4 Top Plates: 16 LF 111 EA 0% 111

112 2x4 Knee Wall Stud: 1' 6" H 1106 EA 0% 1106

113 2x4 Top & Bottom Plates: 16 LF 278 EA 0% 278

114 2x4 Knee Wall Stud: 3' H 40 EA 0% 40

115 2x4 Top & Bottom Plates: 16 LF 10 EA 0% 10

WALL SHEATHING
116 7/16"x4'x8' OSB Sheathing: (23584 SF) 737 EA 0% 737

LEDGER BOARD
117 2 x 10 PT Ledger Board: 16 LF 6 EA 0% 6

118 2 x 12 PT Ledger Board: 16 LF 14 EA 0% 14

BEAM

119
(2) 1 1/2"x9 1/4" @ 9' 
 Quantity Has Been Multiplied 16 EA 0% 16

120
(2) 1 1/2"x11 1/4" @ 10'
 Quantity Has Been Multiplied 16 EA 0% 16

121
(3) 1 1/2"x11 1/4" @ 10' 
 Quantity Has Been Multiplied 30 EA 0% 30

122
2PLY 2 X 12 @ 4'
 Quantity Has Been Multiplied 12 EA 0% 12

123
2PLY 2 X 12 @ 9'
 Quantity Has Been Multiplied 38 EA 0% 38

124
(2) 1 1/2"x7 1/4"@ 7'
 Quantity Has Been Multiplied 8 EA 0% 8

125
(2) 1 1/2"x7 1/4" @ 8'
 Quantity Has Been Multiplied 38 EA 0% 38



ITEM # DESCRIPTION QTY. UNIT Wastage Final QTY.

126
(2) 1 1/2"x7 1/4" @ 7'
 Quantity Has Been Multiplied 14 EA 0% 14

127
(2) 1 1/2"x7 1/4" @ 4'
 Quantity Has Been Multiplied 166 EA 0% 166

128
(2) 1 1/2"x7 1/4" @ 5'
 Quantity Has Been Multiplied 4 EA 0% 4

129
(2) 1 1/2"x9 1/4" @ 8'
 Quantity Has Been Multiplied 8 EA 0% 8

130
(2) 1 1/2"x9 1/4" @ 7'
 Quantity Has Been Multiplied 8 EA 0% 8

131
(2) 1 1/2"x9 1/4" @ 4'
 Quantity Has Been Multiplied 18 EA 0% 18

132
(3) 1 1/2"x11 1/4" @ 3'
 Quantity Has Been Multiplied 24 EA 0% 24

133
(3) 1 1/2"x11 1/4"@ 2'
 Quantity Has Been Multiplied 12 EA 0% 12

STRINGER

134
(3) 1 3/4"x12 1/4" LVL Wood Stringer @ 20'
 Note: Qty Has Been Multiplied 18 EA 0% 18

135
(3) 1 3/4"x12 1/4" LVL @ 10'
 Note: Qty Has Been Multiplied 36 EA 0% 36

STAIRS

136

(4'0" Wide) Wood Stairs
 - 11" Deep, Wood Treads: 101 EA
 - 8" High, Wood Risers: 105 EA 1 EA 0% 1

POSTS
137 (4)2x4 @ 9' 1 1/2" @ Girder Truss 32 EA 0% 32

138 (3)2x4 @ 9' 1 1/2" 42 EA 0% 42

139 (2)2x4 @ 9' 1 1/2" 14 EA 0% 14

140 4x6 Post @ 9' 1 1/2" 6 EA 0% 6

RAILING
141 Wood Handrail@ 22' 6 EA 0% 6

142 Wood Handrail@ 15' 6 EA 0% 6

143 Wood Handrail@ 12' 6 EA 0% 6

144 4x4 Post 3' H 26 EA 0% 26

145 2x6 Top Rail @ 22' 3 EA 0% 3

146 2x6 Top Rail @ 15' 3 EA 0% 3

147 2x6 Top Rail @ 12' 3 EA 0% 3

148 2x2 Pickets @ 5" O.C 314 EA 0% 314



ITEM # DESCRIPTION QTY. UNIT Wastage Final QTY.

FASCIA BOARD
149 2" X 6" Fascia Board @ 12' 43 EA 0% 43

BLOCKING
150 2 x 12 Blocking Stair Landing @ 4' 12 EA 0% 12

Metals

HARDWARES
151 Simpson H2.5 From Rater To Beam 25 EA 0% 25

152 Simpson L90 Angle Both End 32 EA 0% 32

153 Simpson CCQ 28 EA 0% 28

154 Simpson MST72 Strap 48 EA 0% 48

155 Simpson CS16 Strap 20 EA 0% 20

156 Simpson LU26 @Joist To Wall 180 EA 0% 180

157 Simpson H2.5 Hurricane Tie Truss To Wall 810 EA 0% 810
















