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Estimate of Materials and Cost of Construction

Sub-Total $428,533 Date:
Material Tax & Inflation8.90% $21,713 (Adjust the percentage for Material tax as required) Project: Hidden For Privacy
Overhead & Profit 20% $85,707 (Adjust the percentage for Overhead & Profit as required) Project Location:
Contingency 5% $23,055 (Adjust the percentage for Contingency as required) Project Type: Residential
Bond Fee 3.50% $18,758 (Adjust the percentage for Bond Fee as required)

Total Base Bid $577,767 Contractor Name:
Company Name:

Material Wastage 1 0% ( for Quantities in Each & LS) Client Email:
Material Wastage 2 10% ( for Quantities in LF, SF, SY, CY, LBS, TONS) Website:

Cell:

Note: Contractor can add or Remove Allowances from DIV-1 Tab According to his Requirements Gross Area Building (SF) 21,930

Site Area (SF) 104,321
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DIV-01 General Requirements $32,000

Plan Design and Permitting
1 DIV-01 Permit Fee 1 0% 1 LS - $ - $ -

Equipment and Tools
2 DIV-01 Tool Rentals 1 0% 1 LS - $ - $4,000

3 DIV-01 Mobilization/Demobilization (Temporary Control & Facilities) 1 0% 1 LS - $ - $10,000

Cleaning and Final
4 DIV-01 Final Cleaning 1 0% 1 LS - $ - $3,000

Project Management & Supervision
5 DIV-01 Project Management & Supervision 1 0% 1 LS $15,000

DIV-02 Existing Conditions $ -

Demolition

6 CV-0 Plan Notes DIV-02
Remove Trees As Necessary To Install Detention Pond (15965 SF)
 - Approximate Area 1 0% 1 LS 0 - $ - $ - $ - $ - $ -

7 CV-0 Plan Notes DIV-02 Remove Existing Non-Jurisdictional Wetlands Once Permit Is Obtained 19,590 0% 19,590 SF 0 - $ - $ - $ - $ - $ -

DIV-03 Concrete $1,737

Bollards

8 S1.0 Plan Notes DIV-03
1'-6" Dia. x 2'-0" H, Bollard Footing (14 EA)
 - Footing Assumed 2 10% 2 CY 3.25 6.55 $51.80 $339 $298.30 $600.90 $940

9 S1.0 Plan Notes DIV-03 4'-0" H, 6" Dia. Concrete Filled Bollard 0.4 10% 0.4 CY 3.25 1.35 $51.80 $70 $298.30 $124.00 $194

10 S1.0 Plan Notes DIV-03 Formwork 122 10% 135 SF 0.045 6.06 $45.00 $273 $2.50 $330.00 $603

DIV-31 Earthwork $ -

Erosion Control



11 EC-1 & EC-2 Plan Notes DIV-31

2'-6" H, Wire Fabric Silt Fence
 
 1.25 Lb. Linear Steel Post @ 6' O.C. 1,911 10% 2,102 LF 0 - $ - $ - $ - $ - $ -

12 EC-1 & EC-2 Plan Notes DIV-31 Rip Rap 401 10% 441 SF 0 - $ - $ - $ - $ - $ -

13 EC-1 & EC-2 Plan Notes DIV-31
6" Gravel Construction Exit Pad 
 Underlining Non-Woven Geotextile Fabric 2,239 10% 2,463 SF 0 - $ - $ - $ - $ - $ -

14 EC-1 & EC-2 Plan Notes DIV-31 Emergency Spillway 268 10% 294 SF 0 - $ - $ - $ - $ - $ -

15 EC-1 & EC-2 Plan Notes DIV-31 5" Faircloth Skimmer w/ 4.75" Orifice 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

16 EC-1 & EC-2 Plan Notes DIV-31 Check Damn 34 10% 37 SF 0 - $ - $ - $ - $ - $ -

17 EC-1 & EC-2 Plan Notes DIV-31 Temporary Stock Pile As Needed 3,236 10% 3,560 SF 0 - $ - $ - $ - $ - $ -

18 EC-1 & EC-2 Plan Notes DIV-31 10' Maintenance Berm 276 10% 304 LF 0 - $ - $ - $ - $ - $ -

19 EC-1 & EC-2 Plan Notes DIV-31

3'-0" H, Baffle Row
 
 - Steel Wire To Prevent Sagging 
 
 - Steel Support Post @ 4'-0" O.C. 503 10% 554 LF 0 - $ - $ - $ - $ - $ -

20 EC-1 & EC-2 Plan Notes DIV-31

Wire Mesh & Stone Inlet Protection
 
 - Attach 1/2" x 1/2" Max. Opening Wire Mesh To Post w/ Wire Ties Spaced At 6" Apart.
 
 - 1" D50 Washed Stone
 
 - 6" Bury Wire Mesh 73 10% 81 LF 0 - $ - $ - $ - $ - $ -

21 EC-1 & EC-2 Plan Notes DIV-31 Sediment Basin 16,384 10% 18,023 SF 0 - $ - $ - $ - $ - $ -

Grading
22 EC-1 & EC-2 Plan Notes DIV-31 Total Site Cut 6,841 10% 7,525 CY 0 - $ - $ - $ - $ - $ -

23 EC-1 & EC-2 Plan Notes DIV-31 Total Site Fill 1,087 10% 1,196 CY 0 - $ - $ - $ - $ - $ -

24 EC-1 & EC-2 Plan Notes DIV-31 Total Building Cut 93 10% 102 CY 0 - $ - $ - $ - $ - $ -

25 EC-1 & EC-2 Plan Notes DIV-31 Total Building Fill 762 10% 838.7 CY 0 - $ - $ - $ - $ - $ -

DIV-32 Exterior Improvements $394,797

Pavements & Sidewalks
CV-1 Details/D-5 DIV-32 2" Light Duty Asphalt Pavement (25618 SF)

26 CV-1 Details/D-5 DIV-32 1" Asphalt Conc. Surface Course (Type 2) 25,618 10% 28,180 SF 0 - $ - $ - $ - $ - $ -

27 CV-1 Details/D-5 DIV-32 1" Asphalt Conc. Binder Course 25,618 10% 28,180 SF 0 - $ - $ - $ - $ - $ -

28 CV-1 Details/D-5 DIV-32 Tack Coat 25,618 10% 28,180 SF 0 - $ - $ - $ - $ - $ -

29 CV-1 Details/D-5 DIV-32 6" Stabilized Aggregate Base Course 25,618 10% 28,180 SF 0 - $ - $ - $ - $ - $ -

30 CV-1 Details/D-5 DIV-32 Compacted Subgrade 25,618 10% 28,180 SF 0 - $ - $ - $ - $ - $ -

CV-1 Details/D-5 DIV-32 3.5" Heavy Duty Asphalt Pavement (42251 SF)

31 CV-1 Details/D-5 DIV-32 1.5" Asphalt Conc. Surface Course (Type 2) 42,251 10% 46,477 SF 0 - $ - $ - $ - $ - $ -

32 CV-1 Details/D-5 DIV-32 2" Asphalt Conc. Binder Course 42,251 10% 46,477 SF 0 - $ - $ - $ - $ - $ -

33 CV-1 Details/D-5 DIV-32 Tack Coat 42,251 10% 46,477 SF 0 - $ - $ - $ - $ - $ -

34 CV-1 Details/D-5 DIV-32 8" Stabilized Aggregate Base Course 42,251 10% 46,477 SF 0 - $ - $ - $ - $ - $ -

35 CV-1 Details/D-5 DIV-32 Compacted Subgrade 42,251 10% 46,477 SF 0 - $ - $ - $ - $ - $ -

36 CV-1 Details/D-5 DIV-32 4" Thk. (4000 PSI) Concrete Sidewalk (6106 SF) 75 10% 82 CY 3.25 266.8 $51.80 $13,807 $298.30 $24,483.90 $38,291

37 CV-1 Details/D-5 DIV-32 Compacted Subgrade 6,106 10% 6,716 SF 0.012 80.6 $45.00 $3,627 $ - $ - $3,627

38 CV-1 Details/D-5 DIV-32 Formwork 186 10% 204 SF 0.045 9.2 $45.00 $414 $2.50 $500.70 $915

39 CV-1 Details/D-5 DIV-32 4" Thk. (4000 PSI) Ultra Light Duty Concrete Pavement (2866 SF) 35 10% 39 CY 3.25 125.23 $51.80 $6,481 $298.30 $11,492.10 $17,973

40 CV-1 Details/D-5 DIV-32 4" Thk. Stabilized Aggregate Base Course 2,866 10% 3,153 SF 0.015 47.3 $45.00 $2,128 $0.50 $1,639.60 $3,768

41 CV-1 Details/D-5 DIV-32 Compacted Subgrade 2,866 10% 3,153 SF 0.012 37.84 $45.00 $1,703 $ - $ - $1,703

42 CV-1 Details/D-5 DIV-32 Formwork 112 10% 123 SF 0.045 5.54 $45.00 $249 $2.50 $301.50 $551

43 CV-1 Details/D-5 DIV-32 6" Thk. (4000 PSI) Light Duty Concrete Pavement (19835 SF) 367 10% 404 CY 3.25 1,313.15 $51.80 $67,956 $298.30 $120,506.80 $188,462

44 CV-1 Details/D-5 DIV-32 4" Thk. Stabilized Aggregate Base Course 2,866 10% 3,153 SF 0.015 47.3 $45.00 $2,128 $0.50 $1,639.60 $3,768

45 CV-1 Details/D-5 DIV-32 Compacted Subgrade 2,866 10% 3,153 SF 0.012 37.84 $45.00 $1,703 $ - $ - $1,703

46 CV-1 Details/D-5 DIV-32 Formwork 287 10% 315 SF 0.045 14.18 $45.00 $638 $2.50 $772.10 $1,410

47 CV-1 Details/D-5 DIV-32 6" Thk. (4000 PSI) Heavy Duty Concrete Pavement (5161 SF) 96 10% 105 CY 3.25 341.68 $51.80 $17,682 $298.30 $31,355.50 $49,037

48 CV-1 Details/D-5 DIV-32 6" Thk. Stabilized Aggregate Base Course 2,866 10% 3,153 SF 0.015 47.3 $45.00 $2,128 $0.50 $1,639.60 $3,768

49 CV-1 Details/D-5 DIV-32 Compacted Subgrade 2,866 10% 3,153 SF 0.012 37.84 $45.00 $1,703 $ - $ - $1,703

50 CV-1 Details/D-5 DIV-32 Formwork 230 10% 252 SF 0.045 11.36 $45.00 $511 $2.50 $618.50 $1,130



Curb & Gutter
51 CV-1 Details/D-5 DIV-32 (6"x12") & (12"x6") Concrete Curb & Gutter (1943 LF) 72 10% 79 CY 3.52 278.64 $45.00 $12,539 $298.30 $23,609.20 $36,148

52 CV-1 Details/D-5 DIV-32 1/2" Expansion Joints 1,943 10% 2,137 LF 0.042 89.77 $45.00 $4,039 $3.20 $6,839.40 $10,879

53 CV-1 Details/D-5 DIV-32 Formwork 3,886 10% 4,275 SF 0.032 136.79 $45.00 $6,155 $2.10 $8,976.70 $15,132

Concrete Pad
54 CV-1 Details/D-5 DIV-32 6" Thk. Concrete Pad Under Bulk Propane (402 SF) 7 10% 8 CY 3.25 26.61 $51.80 $1,377 $298.30 $2,442.30 $3,820

55 CV-1 Details/D-5 DIV-32 Formwork 57 10% 62 SF 0.045 2.8 $45.00 $126 $2.50 $152.30 $278

56 CV-1 Details/D-5 DIV-32 8" Thk. (3000 PSI) Concrete Pad Under Dumpster (50 SF) 1 10% 1 CY 3.25 4.42 $51.80 $229 $298.30 $405.20 $634

57 CV-1 Plan Notes DIV-32 Reinforcement #4 Bars @ 12" O.C., Each Way, T&B 134 10% 147 LBS 0.012 1.76 $45.00 $79 $0.90 $129.30 $209

58 CV-1 Plan Notes DIV-32 Compacted Subgrade 50 10% 55 SF 0.012 0.66 $45.00 $30 $ - $ - $30

59 CV-1 Plan Notes DIV-32 Formwork 19 10% 21 SF 0.045 0.96 $45.00 $43 $2.50 $52.10 $95

Concrete Curb Stop
60 CV-1 Plan Notes DIV-32 (3000 PSI) 9"Thk. x 6"H x 6'-4"W, Concrete Curb Stop (31 EA) 3 10% 3 CY 3.25 9.74 $45.00 $438 $298.30 $894.10 $1,333

61 CV-1 Plan Notes DIV-32 Longitudinal Reinforcement (2) #3 Bars 148 10% 162 LBS 0.012 1.95 $45.00 $88 $0.90 $142.80 $230

62 CV-1 Plan Notes DIV-32 1/2" Dia. #4 Steel Rods (2'-0" L) 41 10% 46 LBS 0.012 0.55 $45.00 $25 $0.90 $40.10 $65

63 CV-1 Plan Notes DIV-32 Formwork w/ Chamfer Edges 196 10% 216 SF 0.045 9.71 $45.00 $437 $2.50 $528.80 $966

Sign Pole & Bollard

64 CV-1 Plan Notes DIV-32

7'-0" H, "STOP" Sign Pole 
 - 7'-0" H, Above Ground & 4'-4" Below Ground
 - Galvanized "U" Channel Post
 - Aluminum "STOP" Sign AT Top Of Pole 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

65 CV-1 Plan Notes DIV-32

7'-0" H, "ADA" Sign Pole 
 - 7'-0" H, Above Ground & 4'-4" Below Ground
 - Galvanized "U" Channel Post
 - Aluminum "STOP" Sign AT Top Of Pole 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

66 CV-1 Plan Notes DIV-32

7'-0" H, "VETERAN PARKING" Sign Pole 
 - 7'-0" H, Above Ground & 4'-4" Below Ground
 - Galvanized "U" Channel Post
 - Aluminum "STOP" Sign AT Top Of Pole 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

67 CV-1 Plan Notes DIV-32 Cheraw Sign 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

68 CV-1 Plan Notes DIV-32 6" Dia. Safety Red Pipe Bollard (4'-0" H) 5 0% 5 EA 0 - $ - $ - $ - $ - $ -

69 CV-1 Plan Notes DIV-32 6" Dia. Pipe Bollard (4'-0" H) 40 0% 40 EA 0 - $ - $ - $ - $ - $ -

70 CV-1 Plan Notes DIV-32
1'-6" Dia. x 2'-0" H, Sign Pole Footing (10 EA)
 Note: Sign pole symbols were so vague that it was not confirm how many poles are there. Please Verify. 1 10% 1 CY 3.25 4.68 $45.00 $210 $298.30 $429.20 $640

71 CV-1 Plan Notes DIV-32 Formwork 94 10% 104 SF 0.045 4.66 $45.00 $210 $2.50 $253.90 $464

72 CV-1 Plan Notes DIV-32
1'-6" Dia. x 2'-0" H, Bollard Footing (43 EA)
 - Footing Assumed 6 10% 6 CY 3.25 20.11 $45.00 $905 $298.30 $1,845.70 $2,751

73 CV-1 Plan Notes DIV-32 4'-0" H, 6" Dia. Concrete Filled Bollard 1 10% 1 CY 3.25 4.47 $45.00 $201 $298.30 $410.20 $611

74 CV-1 Plan Notes DIV-32 Formwork 405 10% 446 SF 0.045 20.05 $45.00 $902 $2.50 $1,091.60 $1,994

75 CV-1 Plan Notes DIV-32
1'-6" Dia. x 2'-0" H, Bollard Footing At Dumpster Enclosure (2 EA)
 - Footing & Dimensions Assumed 0.3 10% 0.3 CY 3.25 0.94 $45.00 $42 $298.30 $85.80 $128

76 CV-1 Plan Notes DIV-32 4'-0" H, 6" Dia. Concrete Filled Bollard 0.1 10% 0.1 CY 3.25 0.21 $45.00 $9 $298.30 $19.10 $28

77 CV-1 Plan Notes DIV-32 Formwork 113 10% 124 SF 0.045 5.6 $45.00 $252 $2.50 $304.60 $556

Markings
78 CV-1 Plan Notes DIV-32 4" W, Solid Parking Lines 674.16 10% 742 LF 0 - $ - $ - $ - $ - $ -

79 CV-1 Plan Notes DIV-32 4" W, Solid No Parking Lines 1443.65 10% 1,588 LF 0 - $ - $ - $ - $ - $ -

80 CV-1 Plan Notes DIV-32 24" Thermoplastic Stop Bar - Yellow Reflective Traffic Paint 35.15 10% 39 LF 0 - $ - $ - $ - $ - $ -

81 CV-1 Plan Notes DIV-32 Double Yellow Centerline 41.27 10% 45.4 LF 0 - $ - $ - $ - $ - $ -

82 CV-1 Plan Notes DIV-32 4" W, Solid Parking Strip 1300 10% 1,430 LF 0 - $ - $ - $ - $ - $ -

83 CV-1 Plan Notes DIV-32 11'-0" x 5'-2" Directional Arrow Marking - Yellow Reflective Paint 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

84 CV-1 Plan Notes DIV-32 5'-0" x 4'-0" ADA Parking Symbol - Yellow Reflective Paint 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

Misc.
85 CV-1 Plan Notes DIV-32 Mail Kiosk 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

86 CV-1 Plan Notes DIV-32 3'-0" H, Chainlink Fence 405.34 10% 446 LF 0 - $ - $ - $ - $ - $ -

DIV-33 Utilities $ -



Pipes
87 CV-3 Plan Notes DIV-33 Storm Drain Pipe 767.17 10% 844 LF 0 - $ - $ - $ - $ - $ -

88 CV-3 Plan Notes DIV-33 6" Fire Protection Line 441.21 10% 485 LF 0 - $ - $ - $ - $ - $ -

89 CV-3 Plan Notes DIV-33 1.5" Domestic Water Line 473.42 10% 521 LF 0 - $ - $ - $ - $ - $ -

90 CV-3 Plan Notes DIV-33 6" Storm Sewer Line 290.94 10% 320 LF 0 - $ - $ - $ - $ - $ -

Fittings & Devices
91 CV-3 Plan Notes DIV-33 Fire Hydrant w/ Gate Valve 2 0% 2 EA 0 - $ - $ - $ - $ - $ -

92 CV-3 Plan Notes DIV-33 1" Irrigation Water Meter w/ Backflow Preventor 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

93 CV-3 Plan Notes DIV-33 2" Domestic Water Meter w/ Backflow Preventor 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

94 CV-3 Plan Notes DIV-33 Fire Backflow Prevention Vault w/ Fire Department Connection 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

95 CV-3 Plan Notes DIV-33 6" Double Check Detector Backflow Preventor 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

96 CV-3 Plan Notes DIV-33 2" Gate Valve 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

97 CV-3 Plan Notes DIV-33 6" S.S Cleanout 4 0% 4 EA 0 - $ - $ - $ - $ - $ -

98 CV-3 Plan Notes DIV-33 Tapping Sleeve & Valve 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

99 CV-3 Plan Notes DIV-33 Storme Drain Manhole 6 0% 6 EA 0 - $ - $ - $ - $ - $ -

Treatment Areas
100 Sheet #2 Plan Notes DIV-33 1" Supply Line 1 105 10% 116 LF 0 - $ - $ - $ - $ - $ -

101 Sheet #2 Plan Notes DIV-33 1" Supply Line 2 112 10% 123 LF 0 - $ - $ - $ - $ - $ -

102 Sheet #2 Plan Notes DIV-33 1" Supply Line 3 108 10% 119 LF 0 - $ - $ - $ - $ - $ -

103 Sheet #2 Plan Notes DIV-33 1" Return Line 109 10% 120 LF 0 - $ - $ - $ - $ - $ -

104 Sheet #2 Plan Notes DIV-33 1-1/2" Backwash Line 30.16 10% 33 LF 0 - $ - $ - $ - $ - $ -

105 Sheet #2 Plan Notes DIV-33 2500 Gal. Septic Tank 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

106 Sheet #2 Plan Notes DIV-33 Proposed 1500 Gal. Aquasafe Unit 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

107 Sheet #2 Plan Notes DIV-33 Proposed Hydraulic Unit 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

108 Sheet #2 Plan Notes DIV-33 2000 Gal. Pump Tank 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

109 Sheet #2 Plan Notes DIV-33 Aquasafe Control Panel Or Aeration 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

110 Sheet #2 Plan Notes DIV-33 American Control Panel 1 0% 1 EA 0 - $ - $ - $ - $ - $ -

SUB TOTAL Total Lab. Hours = $3,062 Total Lab. Cost =$151,876 Total Mat. Cost =$244,657 $428,533 $428,533

TOTAL SUGGESTED BID $577,767


























