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COST SUMMARY

Date: Project Type: 
Project: Scope of Work:

Project Location: Total Base Bid: $ 536,931

 Residential
 Hidden For Privacy  GC
 Hidden For Privacy - -                

BASE BID TOTAL COSTS

Comparison with Sub-Quotes

BASE BID
ADD ALTERNATE 1
ADD ALTERNATE 2

( )                

( )                  

( )                  

$ 536,931

$ 43,233

$ 60,751

Div. No. CSI Division Labor Cost Material Cost Total Cost % of sub-total cost

Note: Click on any of the above text to go to the relevant Tab

Difference Comments

For Client's Use Only

CSI Summary for Base Bid

Enter Sub-Quotes here

SUB TOTAL $ 213,857 $ 189,889 $ 403,746
MATERIAL TAX $ 13,292 $ 13,292 7.0%

OVERHEAD AND PROFIT $ 80,749 20.0%
BOND FEE $ 17,423 3.5%

CONTIGENCY $ 21,722 5.4%
TOTAL BASE BID $ 536,931

DIV-01 General Requirements $ 27,800 $ -   $ 27,800 6.9% $ 27,800
DIV-02 Existing Condition $ 16,085 $ -   $ 16,085 4.0% $ 16,085
DIV-03 Concrete $ 60 $ 84 $ 143 0.0% $ 143
DIV-07 Thermal & Moisture Protection $ 1,904 $ 4,687 $ 6,591 1.6% $ 6,591
DIV-08 Openings $ 7,627 $ 20,381 $ 28,008 6.9% $ 28,008
DIV-09 Finishes $ 69,730 $ 76,037 $ 145,767 36.1% $ 145,767
DIV-10 Specialities $ 570 $ 612 $ 1,183 0.3% $ 1,183
DIV-21 Fire Suppression $ 5,131 $ 2,800 $ 7,931 2.0% $ 7,931
DIV-22 Plumbing $ 5,974 $ 9,758 $ 15,732 3.9% $ 15,732
DIV-23 HVAC $ 18,428 $ 29,127 $ 47,555 11.8% $ 47,555
DIV-26 Electrical $ 59,384 $ 44,639 $ 104,022 25.8% $ 104,022
DIV-32 Exterior Improvement $ 1,164 $ 1,765 $ 2,929 0.7% $ 2,929

$ 403,746
$ 13,292
$ 80,749
$ 17,423
$ 21,722
$ 536,931

( )                         ( )                        ( )                      ( )                                 
( )                         ( )                        ( )                      ( )                                 
( )                                ( )                         ( )                           ( )                                      
( )                           ( )                    ( )                        ( )                                   
( )                           ( )                 ( )                      ( )                                 
( )                         ( )                 ( )                   ( )                              
( )                              ( )                       ( )                        ( )                                   
( )                           ( )                    ( )                        ( )                                   
( )                           ( )                    ( )                      ( )                                 
( )                         ( )                 ( )                      ( )                                 
( )                         ( )                 ( )                   ( )                              
( )                           ( )                    ( )                        ( )                                   

( )                              
( )                                 
( )                                 
( )                                 
( )                                 
( )                              

( )                      ( )               ( )                   
( )                 ( )                      

( )                      
( )                      
( )                      
( )                   

Conce
pt E

st
im

at
in

g L
LC



1 of 

ITEM # REF. SHEET DETAIL CSI SECT DESCRIPTION QTY. WASTAGE QTY WITH
WASTAGE UNIT UNIT LABOR

HOURS TOTAL LABOR HOURS PER HOUR
LABOR RATE TOTAL LABOR COST UNIT MATERIAL

COST
TOTAL MATERIAL

COST ITEM COST TRADE COST

Material Wastage 1  ( for Quantities in Each & LS)

Material Wastage 2  ( for Quantities in LF, SF, SY, CY, LBS, TONS)

ITEM # REF. SHEET DETAIL CSI SECT DESCRIPTION QTY. WASTAGE QTY WITH
WASTAGE UNIT UNIT LABOR

HOURS TOTAL LABOR HOURS PER HOUR
LABOR RATE TOTAL LABOR COST UNIT MATERIAL

COST
TOTAL MATERIAL

COST ITEM COST TRADE COST

Concrete Pad:

Estimate of Materials and Cost of Construction
CLICK HERE TO GO BACK TO COST SUMMARY

Sub-Total    

$ 536,931

( )         
( )           
( )           
( )           
( )           

( )                  

( )                 

( )                 

( )                       

( )                    

$ 403,746
$ 13,292
$ 80,749
$ 21,722

Bond Fee $ 17,423

Gross Area Building (SF) 6,027

DIV-01 General Requirements $ 27,800

DIV-02 Existing Condition $ 16,085

DIV-03 Concrete $ 143

DIV-07 Thermal and Moisture Protection $ 6,591

Date:
Project: Hidden For Privacy

Project Location:  Hidden For Privacy
Project Type:

Contractor Name:
Company Name:

Client Email:
Website:

Cell:

Note: Contractor can add or Remove Allowances from DIV-1 Tab According to his Requirements

Material Tax & Inflation
Overhead & Profit
Contingency

7.0%
20%
5%

3.5%

(Adjust the percentage for Material tax as required)

(Adjust the percentage for Overhead & Profit as required)

(Adjust the percentage for Contingency as required)

(Adjust the percentage for Bond Fee as required)
 Commercial

Total Base Bid ( )  

0%
10%

Plan Design and Permitting

Equipment and Tools

Cleaning and Final

Project Management & Supervision

Demolition

Relocation

Patch & Repair

Cast-in- Place Concrete 

1 DIV-01 Permit Fee 1 0% 1 LS 45.000 45.00 $ 40.0 $ 1,800 $ -   $ 1,800

2 DIV-01 Tool Rentals 1 0% 1 LS -   $ 40.0 $ -   $ -   $ - 
3 DIV-01 Mobilization/Demobilization (Temporary Control & Facilities) 1 0% 1 LS 225.000 225.00 $ 40.0 $ 9,000 $ -   $ 9,000

4 DIV-01 Final Cleaning 1 0% 1 LS 75.000 75.00 $ 40.0 $ 3,000 $ -   $ 3,000

5 DIV-01 Project Management & Supervision 1 0% 1 LS 350.000 350.00 $ 40.0 $ 14,000 $ -   $ 14,000

6 A2.0 KN#8 DIV-02 Remove Existing Floor Finish w/ Wall Base 
- Prep Subfloor For New Floor Finish 2386.08 0% 2,386 SF 0.018 42.95 $ 43.0 $ 1,847 $ -   $ 1,847

7 A2.0 KN#3 DIV-02 Remove Existing Ceiling Grid, Tile, Light Fixtures & HVAC Devices 3272.08 0% 3,272 SF 0.033 107.98 $ 43.0 $ 4,643 $ -   $ 4,643

8 A2.0 KN#6 DIV-02 Remove Existing Ceiling Tile & Lighting Fixtures 
- Ceiling Grid To Remain 790.48 0% 790 SF 0.025 19.76 $ 43.0 $ 850 $ -   $ 850

9 A2.0 KN#2 DIV-02 Remove Existing 3'-4" x 7'-0" Door 1 0% 1 EA 3.350 3.35 $ 43.0 $ 144 $ -   $ 144
10 A2.0 KN#2 DIV-02 Remove Existing 3'-0" x 7'-0" Door 4 0% 4 EA 3.200 12.80 $ 43.0 $ 550 $ -   $ 550
11 A2.0 KN#4 DIV-02 Remove Existing 2'-0" D, Millwork 12.51 0% 13 LF 0.350 4.38 $ 43.0 $ 188 $ -   $ 188
12 A2.0 KN#5 DIV-02 Remove Existing Portion Of Wall 1036.71 0% 1,037 SF 0.050 51.84 $ 43.0 $ 2,229 $ -   $ 2,229
13 A2.0 KN#7 DIV-02 Remove Existing Window 2 0% 2 EA 2.850 5.70 $ 43.0 $ 245 $ -   $ 245
14 A2.0 KN#1 DIV-02 Cut Opening 3'-2" x 7'-0" For New Door & Door Frame 1 0% 1 EA 2.900 2.90 $ 43.0 $ 125 $ -   $ 125
15 A2.3 KN#1 DIV-02 Remove Existing Concrete Sidewalk 188.19 0% 188 SF 0.038 7.15 $ 43.0 $ 308 $ -   $ 308
16 A2.3 KN#4 DIV-02 Remove Existing Asphalt As Needed (Patch & Repair) 125.45 0% 125 SF 0.027 3.39 $ 43.0 $ 146 $ -   $ 146
17 A2.3 KN#8 DIV-02 Protect 4" Dia Cleanout During Construction 1 0% 1 EA 0.650 0.65 $ 43.0 $ 28 $ -   $ 28
18 A2.3 KN#3 DIV-02 Protect Existing Drainage Pipe 5.88 0% 6 LF 0.188 1.11 $ 43.0 $ 48 $ -   $ 48
19 A2.3 Plan Notes DIV-02 Saw-Cut Concrete Pavement 4.12 0% 4 SF 0.048 0.20 $ 43.0 $ 9 $ -   $ 9
20 ED1.1 Plan Notes DIV-02 Remove Existing Lighting Fixtures 70 0% 70 EA 0.750 52.50 $ 43.0 $ 2,258 $ -   $ 2,258
21 ED1.1 Plan Notes DIV-02 Remove Existing Electrical Fixtures 13 0% 13 EA 1.250 16.25 $ 43.0 $ 699 $ -   $ 699

22 MD1.1 Plan Notes DIV-02 Remove Air Device & Ductwork Back As Indicated 
- Prepare For New Ductwork 1669.84 0% 1,670 SF 0.019 31.73 $ 43.0 $ 1,364 $ -   $ 1,364

23 MD1.1 Plan Notes DIV-02 Remove & Relocate Existing Tstat 3 0% 3 EA 0.880 2.64 $ 43.0 $ 114 $ -   $ 114

24 M1.1 Plan Notes DIV-02 Relocate Existing Tstat 0% 1 EA 1.450 1.45 $ 43.0 $ 62 $ -   $ 62

25 M1.1 Plan Notes DIV-02 Patch & Repair @ Wall 153 0% 153 SF 0.035 5.36 $ 43.0 $ 230 $ -   $ 230

26 M1.1 Plan Details DIV-03 4" Thk. Poured Concrete Pad @ Condensing Unit 0.24 10% 0 CY 3.400 0.89 $ 50.5 $ 45 $ 320.0 $ 83.6 $ 128
27 DIV-03 Formwork 6 10% 7 SF 0.045 0.29 $ 50.5 $ 15 $ -   $ -   $ 15
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 Insulation

 Door And Frame

Door Hardware

Glazing & Frame

Drywall Assemblies

Flooring & Wall Base

28 A2.0 Plan Notes DIV-07 R-30 Batt Insulation @ Ceiling 2303 10% 2,534 SF 0.017 43.07 $ 44.2 $ 1,904 $ 1.9 $ 4,687.1 $ 6,591

29 A2.1 Door Schedule DIV-08 3'-0" x 7'-0" Single Panel Solid Core Wood Flush Door w/ Hollow Metal Frame 21 0% 21 EA 5.460 114.66 $ 47.8 $ 5,483 $ 682.5 $ 14,332.5 $ 19,816

30 A2.1 Assumed DIV-08 Door Hardwares 21 0% 21 EA 1.750 36.75 $ 47.8 $ 1,757 $ 225.0 $ 4,725.0 $ 6,482

31 A2.0 KN#11 DIV-08 Substitute Level 3 Ballistic Glazing 13 10% 14 SF 0.500 7.12 $ 47.8 $ 341 $ 85.1 $ 1,211.9 $ 1,553
32 A2.0 Assumed DIV-08 Aluminum Metal Frame 15 10% 17 LF 0.058 0.96 $ 47.8 $ 46 $ 6.8 $ 111.7 $ 157

33
34

A2.0 Plan Notes

DIV-09 5/8" Gypsum Board @ Both Sides 12,516 10% 13,768 SF
35 DIV-09 No of Sheets (4'x8') 431 0% 431 EA 0.384 165.50 $ 47.2 $ 7,808 $ 16.5 $ 7,102.9 $ 14,911
36 DIV-09 Tapping 6,258.00 10% 6,884 LF 0.007 48.19 $ 47.2 $ 2,273 $ 0.0 $ 48.2 $ 2,322
37 DIV-09 Mudding 651 10% 716 LBS 0.050 35.80 $ 47.2 $ 1,689 $ 0.1 $ 35.8 $ 1,725
38 DIV-09 Screws 20,688 0% 20,688 EA 0.002 41.38 $ 47.2 $ 1,952 $ 0.0 $ 413.8 $ 2,366
39 DIV-09 3-5/8" Metal Stud @ 16" O.C. 4,705 10% 5,176 LF 0.036 186.33 $ 47.2 $ 8,791 $ 1.4 $ 7,090.8 $ 15,882
40 DIV-09 3-5/8" Metal Track @ Top & Bottom 894 10% 983 LF 0.036 35.40 $ 47.2 $ 1,670 $ 1.4 $ 1,347.3 $ 3,018
41 DIV-09 R-19 Batt Insulation 6,258 10% 6,884 LF 0.011 75.72 $ 47.2 $ 3,573 $ 0.9 $ 6,333.1 $ 9,906
42 DIV-09 Sealant @ All Penetration 1,788 10% 1,967 LF 0.014 27.54 $ 47.2 $ 1,299 $ 0.1 $ 196.7 $ 1,496

43
44

A2.0 Plan Notes

DIV-09 5/8" Moisture Resistant Gypsum Board @ Both Sides 162 10% 178 SF
45 DIV-09 No of Sheets (4'x8') 6 0% 6 EA 0.384 2.30 $ 47.2 $ 109 $ 17.1 $ 102.7 $ 211
46 DIV-09 Tapping 81.00 10% 89 LF 0.007 0.62 $ 47.2 $ 29 $ 0.0 $ 0.6 $ 30
47 DIV-09 Mudding 8 10% 9 LBS 0.050 0.46 $ 47.2 $ 22 $ 0.1 $ 0.5 $ 22
48 DIV-09 Screws 288 0% 288 EA 0.002 0.58 $ 47.2 $ 27 $ 0.0 $ 5.8 $ 33
49 DIV-09 3-5/8" Metal Stud @ 16" O.C. 61 10% 67 LF 0.036 2.41 $ 47.2 $ 114 $ 1.4 $ 91.8 $ 206
50 DIV-09 3-5/8" Metal Track @ Top & Bottom 18 10% 20 LF 0.036 0.71 $ 47.2 $ 34 $ 1.4 $ 27.1 $ 61
51 DIV-09 Sealant @ All Penetration 36 10% 40 LF 0.014 0.55 $ 47.2 $ 26 $ 0.1 $ 4.0 $ 30
52
53

Plan Notes

DIV-09 5/8" Gypsum Board @ One Side 594 10% 653 SF
54

A2.0

DIV-09 No of Sheets (4'x8') 21 0% 21 EA 0.384 8.06 $ 47.2 $ 380 $ 16.5 $ 346.1 $ 727
55 DIV-09 Tapping 297.00 10% 327 LF 0.007 2.29 $ 47.2 $ 108 $ 0.0 $ 2.3 $ 110
56 DIV-09 Mudding 31 10% 34 LBS 0.050 1.70 $ 47.2 $ 80 $ 0.1 $ 1.7 $ 82
57 DIV-09 Screws 1,008 0% 1,008 EA 0.002 2.02 $ 47.2 $ 95 $ 0.0 $ 20.2 $ 115
58 DIV-09 5/8" Moisture Resistant Gypsum Board @ One Side 594 10% 653 SF
59 DIV-09 No of Sheets (4'x8') 21 0% 21 EA 0.384 8.06 $ 47.2 $ 380 $ 17.1 $ 359.5 $ 740
60 DIV-09 Tapping 297.00 10% 327 LF 0.007 2.29 $ 47.2 $ 108 $ 0.0 $ 2.3 $ 110
61 DIV-09 Mudding 31 10% 34 LBS 0.050 1.70 $ 47.2 $ 80 $ 0.1 $ 1.7 $ 82
62 DIV-09 Screws 1,008 0% 1,008 EA 0.002 2.02 $ 47.2 $ 95 $ 0.0 $ 20.2 $ 115
63 DIV-09 3-5/8" Metal Stud @ 16" O.C. 447 10% 491 LF 0.036 17.69 $ 47.2 $ 834 $ 1.4 $ 673.1 $ 1,507
64 DIV-09 3-5/8" Metal Track @ Top & Bottom 132 10% 145 LF 0.036 5.23 $ 47.2 $ 247 $ 1.4 $ 198.9 $ 446
65 DIV-09 Sealant @ All Penetration 264 10% 290 LF 0.014 4.07 $ 47.2 $ 192 $ 0.1 $ 29.0 $ 221
66
67

A2.0 Plan Notes

DIV-09 5/8" Gypsum Board @ One Side 70 10% 77 SF
68 DIV-09 No of Sheets (4'x8') 3 0% 3 EA 0.384 1.15 $ 47.2 $ 54 $ 16.5 $ 49.4 $ 104
69 DIV-09 Tapping 35.00 10% 39 LF 0.007 0.27 $ 47.2 $ 13 $ 0.0 $ 0.3 $ 13
70 DIV-09 Mudding 4 10% 4 LBS 0.050 0.20 $ 47.2 $ 9 $ 0.1 $ 0.2 $ 10
71 DIV-09 Screws 144 0% 144 EA 0.002 0.29 $ 47.2 $ 14 $ 0.0 $ 2.9 $ 16
72 DIV-09 3-5/8" Metal Stud @ 16" O.C. 53 10% 58 LF 0.036 2.08 $ 47.2 $ 98 $ 1.4 $ 79.3 $ 178
73 DIV-09 3-5/8" Metal Track @ Top & Bottom 10 10% 11 LF 0.036 0.40 $ 47.2 $ 19 $ 1.4 $ 15.1 $ 34
74 DIV-09 Sealant @ All Penetration 10 10% 11 LF 0.014 0.15 $ 47.2 $ 7 $ 0.1 $ 1.1 $ 8

75
76

A2.0 Plan Notes

DIV-09 2 Layers Of 1/2" Impact Resistant Gyp. Bd Over Existing Wall Surface 574 10% 631 SF
77 DIV-09 No of Sheets (4'x8') 20 0% 20 EA 0.480 9.60 $ 47.2 $ 453 $ 17.6 $ 352.0 $ 805
78 DIV-09 Tapping 287.00 10% 316 LF 0.007 2.21 $ 47.2 $ 104 $ 0.0 $ 2.2 $ 106
79 DIV-09 Mudding 30 10% 33 LBS 0.050 1.64 $ 47.2 $ 77 $ 0.1 $ 1.6 $ 79
80 DIV-09 Screws 960 0% 960 EA 0.002 1.92 $ 47.2 $ 91 $ 0.0 $ 19.2 $ 110
81 DIV-09 Sealant @ All Penetration 82 10% 90 LF 0.014 1.26 $ 47.2 $ 60 $ 0.1 $ 9.0 $ 69

82
Plan Notes

DIV-09 Sealed Concrete 568 10% 625 SF 0.033 20.62 $ 42.8 $ 882 $ 0.9 $ 574.8 $ 1,457
83 DIV-09 Carpet Flooring 3,928 10% 4,321 SF 0.035 151.23 $ 42.8 $ 6,473 $ 3.1 $ 13,524.1 $ 19,997
84 DIV-09 Luxury Vinyl Tile 656 10% 722 SF 0.045 32.47 $ 42.8 $ 1,390 $ 3.8 $ 2,706.0 $ 4,096
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DIV-08 Openings $ 28,008

DIV-09 Finishes $ 145,767

( )                 

( )               

3-5/8" Metal Stud Wall  LF 447  H 14

3-5/8" Metal Stud Wall @ Wet Areas  LF 9  H 9

3-5/8" Metal Stud Wall @ Wet Areas  LF 66  H 9

3-5/8" Metal Studs @ Column  LF 5  H 14

Gypsum Board Over Existing Wall  LF 41  H 14

Flooring:

Note: 

Note: 

Note: 

Deck Height Was Not Given So We've Assumed Deck Height. Please
Confirm & V.I.F

Deck Height Was Not Given So We've Assumed Deck Height. Please
Confirm & V.I.F

Deck Height Was Not Given So We've Assumed Deck Height. Please
Confirm & V.I.F
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A2.0
85 Plan Notes DIV-09 4"H, Rubber Cove Base 1,540 10% 1,694 LF 0.028 47.43 $ 42.8 $ 2,030 $ 1.8 $ 3,066.1 $ 5,096

86 Plan Notes DIV-09 Transition Strip: 45 10% 50 LF 0.068 3.37 $ 42.8 $ 144 $ 6.8 $ 338.6 $ 483

87

A2.1 Plan Notes

DIV-09 Suspended Acoustical Ceiling 4702 10% 5,172 SF 0.036 186.19 $ 47.2 $ 8,784 $ 3.5 $ 18,101.6 $ 26,886
88 DIV-09 Suspended Acoustical Ceiling w/ Existing Grid 776 10% 854 SF 0.013 11.10 $ 47.2 $ 524 $ 2.3 $ 1,921.1 $ 2,445

89 DIV-09 10% 74 SF
90 DIV-09 No of Sheets (4'x8') 3 0% 3 EA 0.544 1.63 $ 47.2 $ 77 $ 29.4 $ 88.3 $ 165
91 DIV-09 Tapping 33.62 10% 37 LF 0.007 0.26 $ 47.2 $ 12 $ 0.0 $ 0.3 $ 12
92 DIV-09 Mudding 3 10% 4 LBS 0.050 0.19 $ 47.2 $ 9 $ 0.1 $ 0.2 $ 9
93 DIV-09 Screws 144 0% 144 EA 0.002 0.29 $ 47.2 $ 14 $ 0.0 $ 2.9 $ 16
94 DIV-09 10% 22 SF
95 DIV-09 No of Sheets (4'x8') 1 0% 1 EA 0.544 0.54 $ 47.2 $ 26 $ 29.4 $ 29.4 $ 55
96 DIV-09 Tapping 10.18 10% 11 LF 0.007 0.08 $ 47.2 $ 4 $ 0.0 $ 0.1 $ 4
97 DIV-09 Mudding 1 10% 1 LBS 0.050 0.06 $ 47.2 $ 3 $ 0.1 $ 0.1 $ 3
98 DIV-09 Screws 48 0% 48 EA 0.002 0.10 $ 47.2 $ 5 $ 0.0 $ 1.0 $ 5

99 A2.0 Plan Details DIV-09 Tile @ Restroom Wall 756 10% 832 SF 0.075 62.37 $ 42.8 $ 2,669 $ 4.9 $ 4,058.2 $ 6,728

100 A2.0 Plan Details DIV-09 Paint @ Wall 13,754 10% 15,129 SF 0.020 302.59 $ 41.2 $ 12,467 $ 0.4 $ 6,051.8 $ 18,518

101 A2.0 Plan Details DIV-09 Paint @ Door & Frame 1,239 10% 1,363 SF 0.020 27.26 $ 41.2 $ 1,123 $ 0.4 $ 545.2 $ 1,668
Plan Details

102 A2.0 Plan Details DIV-09 Paint @ Gypsum Board Bulkhead 88 10% 97 SF 0.020 1.94 $ 41.2 $ 80 $ 0.4 $ 38.7 $ 118

103 A6.0

Toilet Accessories
Schedule

DIV-10 Toilet Paper Dispenser 3 0% 3 EA 0.550 1.65 $ 47.8 $ 79 $ -   $ -   $ 79

104 A6.0 DIV-10 42" Grab Bar 2 0% 2 EA 0.620 1.24 $ 47.8 $ 59 $ 42.2 $ 84.4 $ 144

105 A6.0 DIV-10 36" Grab Bar 2 0% 2 EA 0.620 1.24 $ 47.8 $ 59 $ 38.9 $ 77.9 $ 137

106 A6.0 DIV-10 Paper Towel Dispenser 3 0% 3 EA 0.630 1.89 $ 47.8 $ 90 $ -   $ -   $ 90

107 A6.0 DIV-10
24"x36" Surface Mounted Mirror
- Manufacturer: Bobrick
- Product: B166-2436

2 0% 2 EA 1.550 3.10 $ 47.8 $ 148 $ 225.1 $ 450.2 $ 598

108 A6.0 DIV-10 Feminine Napkin Disposal 2 0% 2 EA 0.880 1.76 $ 47.8 $ 84 $ -   $ -   $ 84

109 A6.0 DIV-10 3 0% 3 EA 0.350 1.05 $ 47.8 $ 50 $ -   $ -   $ 50

110 A1.1 Plan Notes DIV-21

Automatic Sprinkler System

1 0% 1 LS 70.000 70.00 $ 73.3 $ 5,131 $ 2,800.0 $ 2,800.0 $ 7,931

111 P1.1 Plan Notes DIV-22 10% 35 LF 0.104 3.68 $ 76.9 $ 283 $ 3.5 $ 122.5 $ 406
112 P1.1 Plan Notes DIV-22 10% 30 LF 0.104 3.14 $ 76.9 $ 241 $ 3.5 $ 104.3 $ 345
113 P1.1 Plan Notes DIV-22 10% 12 LF 0.162 2.00 $ 76.9 $ 154 $ 12.7 $ 156.3 $ 310
114 P1.1 Plan Notes DIV-22 10% 21 LF 0.211 4.48 $ 76.9 $ 345 $ 7.4 $ 157.3 $ 502
115 P1.1 Plan Notes DIV-22 10% 29 LF 0.175 4.99 $ 76.9 $ 384 $ 1.9 $ 52.7 $ 436
116 P1.1 Plan Notes DIV-22 10% 51 LF 0.175 8.87 $ 76.9 $ 682 $ 3.7 $ 187.6 $ 870
117 P1.1 Plan Notes DIV-22 10% 1 LF 0.180 0.20 $ 76.9 $ 15 $ 4.6 $ 5.1 $ 20

118 P1.1 DIV-22 Allowance for Connection and Fittings 1 0% 1 LS 4.500 4.50 $ 76.9 $ 346 $ 200.0 $ 200.0 $ 546

Wall Base:

Transition Strip:

Suspended Acoustical Ceiling:

Gypsum Board Soffit/Bulkhead:
2'-0" D, Gypsum Board Bulkhead

2" Deep, Gypsum Board Bulkhead

Wall Paint:

Door & Frame Paint:

Ceiling :

Tag: TPD

Tag: GB 1

Tag: GB 2

Tag: PTD

Tag: MIR

Tag: FND

Tag: SD

 (6335 SF)

( )              ( )                     ( )                                ( )                 ( )                     ( )                    ( )                 ( )                       

( )                   ( )                           ( )                                  ( )                 ( )                        ( )                    ( )                     ( )                           

( )                     ( )                             ( )                 ( )                     ( )                    ( )               ( )                     
( )                        ( )                                ( )                 ( )                        ( )                    ( )                 ( )                       

( )                           
- -                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )              ( )                           ( )                                  ( )                 ( )                          ( )                    ( )                         ( )                             
( )                      ( )                             ( )                                  ( )                 ( )                            ( )                    ( )                         ( )                               
( )                 ( )                        ( )                                  ( )                 ( )                          ( )                    ( )                         ( )                             

( )                           
- -                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                             
( )              ( )                           ( )                                  ( )                 ( )                            ( )                    ( )                         ( )                               
( )                      ( )                             ( )                                  ( )                 ( )                            ( )                    ( )                         ( )                               
( )                   ( )                           ( )                                  ( )                 ( )                            ( )                    ( )                         ( )                               

( )                 ( )                        ( )                                ( )                 ( )                     ( )                    ( )                 ( )                       

( )            ( )                   ( )                             ( )                 ( )                  ( )                    ( )                 ( )                     

( )              ( )                     ( )                                ( )                 ( )                     ( )                    ( )                     ( )                       

( )                   ( )                           ( )                                  ( )                 ( )                          ( )                    ( )                       ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                          ( )                   ( )                        ( )                             

( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                          ( )                   ( )                        ( )                             

( )                      ( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                          ( )                   ( )                        ( )                             

( )                      ( )                             ( )                                  ( )                 ( )                          ( )                   ( )                        ( )                             

( )                      ( )                             ( )                                ( )                 ( )                     ( )            ( )                 ( )                       

( )                           ( )                                  ( )                 ( )                        ( )                    ( )                     ( )                           
( )                           ( )                                  ( )                 ( )                        ( )                    ( )                     ( )                           
( )                           ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           
( )                           ( )                                  ( )                 ( )                        ( )                    ( )                     ( )                           
( )                           ( )                                  ( )                 ( )                        ( )                    ( )                       ( )                           
( )                           ( )                                  ( )                 ( )                        ( )                    ( )                     ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                    ( )                         ( )                             

( )                      ( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

Ceiling 

Tiling

Painting

Toilet Accessories:

Fire Sprinkler System

Pipe

Allowance 

67

20

1/2" Cold Water Pipe 32.19
1/2" Hot Water Pipe 27.41
1-1/2" Cold Water Pipe 11.23
4" Sanitary Waste Pipe 19.32
2" Sanitary Waste Pipe 25.91
2" Sanitary Vent Pipe 46.1
2" Hub Drain w/ 4" Increaser AB 1

- Assumed

- Provided By Owner & Installed By GC

- Provided By Owner & Installed By GC

- Coordinate w/ Architect

- Provided By Owner & Installed By GC

Soap Dispenser
- Provided By Owner & Installed By GC

Existing Building Is Currently Protected By A Fully Automatic Sprinkler
System. Contractor Shall Modify Existing Sprinkler System Mains, Branch
Lines, Fittings, etc. As Required To Allow Installation Of New Sprinklers To
Protect New Partitions Per NFPA-13.

DIV-10 Specialties $ 1,183

DIV-21 Fire Suppression $ 7,931

DIV-22 Plumbing $ 15,732

( )                    

( )                    

( )                 

Note: 
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Plumbing Fixtures

Ducts

Duct Transition

Mechanical Fixture

119 P1.1

Plumbing Fixture
Schedule/P0.1

DIV-22

Water Closet, ADA 
- Manufacturer: Kohler 
- Model: "Highcliff Ultra" K-PR96057-T3HS Or Equal 
- Finish: White Vitreous China 
- Elongated Bowl 
- Floor Mounted  
- 1-1/2" Top Spud

2 0% 2 EA 4.330 8.66 $ 76.9 $ 666 $ 816.3 $ 1,632.5 $ 2,298

120 P1.1 DIV-22

Water Closet, ADA 
- Manufacturer: White Hall 
- Model: WH2142-ADA-W-3-EGE10-12-HET 
- Finish: Ligature Resistant, 16 GA. Stainless Steel Power Coated White 
- Elongated Bowl 
- Floor Mounted  
- 1-1/2" Back Spud

1 0% 1 EA 4.330 4.33 $ 76.9 $ 333 $ 1,046.8 $ 1,046.8 $ 1,380

121 P1.1 DIV-22
Wall Hung Lavatory  
- Manufacturer: Kohler 
- Model: "Soho" K-2053-N 
- Finish: White Vitreous China

2 0% 2 EA 4.750 9.50 $ 76.9 $ 731 $ 446.2 $ 892.4 $ 1,623

122 P1.1 DIV-22
 Wall Hung Lavatory, ADA 
- Manufacturer: White Hall 
- Model: "Dignity Suite" WHD-BSN-MC-MXTP. 
- Finish: Ligature Resistant, 16 GA. Stainless Steel Power Coated White

1 0% 1 EA 5.200 5.20 $ 76.9 $ 400 $ 1,686.3 $ 1,686.3 $ 2,086

123 P1.1 DIV-22
Single Height Hands Free Drinking Fountains 
- ADA Compliant  
- Manufacturer: Elkay 
- Model: LVRCGRN8WSK

1 0% 1 EA 9.250 9.25 $ 76.9 $ 711 $ 2,286.8 $ 2,286.8 $ 2,998

124 P1.1 DIV-22

Cast-Iron Floor Drain 
- Polished Nickel Bronze Light Duty Leveling Strainer w/ Vandal Proof Screw 
- Adjustable Collar 
- Combination Invertible Membrane Clamp  
- Manufacturer: Zurn  
- Model: Z415BZ

2 0% 2 EA 1.630 3.26 $ 76.9 $ 251 $ 182.5 $ 365.0 $ 616

125 P1.1 DIV-22

Cast-Iron Floor Drain 
- Nickel Bronze 5" Round Trainer  
- Reversible Flashing Collar 
- Weep Holes & Bottom Outlet 
- Manufacturer: White Hall 
- Model: WHFD-5RD-2NH

1 0% 1 EA 3.160 3.16 $ 76.9 $ 243 $ 539.0 $ 539.0 $ 782

126 P1.1 DIV-22

Cast-Iron Cleanout w/ Threaded Adjustable Housing  
- Flanged Ferrule w/ Tapered Brass Plug 
- Scoriated Nickel Bronze Top  
- Manufacturer: Zurn  
- Model: Z1400

1 0% 1 EA 2.460 2.46 $ 76.9 $ 189 $ 323.3 $ 323.3 $ 512

127 M1.1 Plan Notes DIV-23 26x12 Duct 52 10% 58 LF 0.684 39.43 $ 75.2 $ 2,965 $ 58.0 $ 3,345.0 $ 6,310
128 M1.1 Plan Notes DIV-23 18x12 Duct 22 10% 24 LF 0.540 12.87 $ 75.2 $ 968 $ 40.2 $ 957.7 $ 1,926
129 M1.1 Plan Notes DIV-23 14x12 Duct 28 10% 31 LF 0.468 14.34 $ 75.2 $ 1,078 $ 31.2 $ 957.3 $ 2,035
130 M1.1 Plan Notes DIV-23 12" Dia. Duct 23 10% 25 LF 0.339 8.53 $ 75.2 $ 642 $ 18.2 $ 457.9 $ 1,099
131 M1.1 Plan Notes DIV-23 10" Dia. Duct 63 10% 70 LF 0.283 19.64 $ 75.2 $ 1,477 $ 15.2 $ 1,054.2 $ 2,531
132 M1.1 Plan Notes DIV-23 8" Dia. Duct 174 10% 192 LF 0.226 43.34 $ 75.2 $ 3,259 $ 12.1 $ 2,325.8 $ 5,585
133 M1.1 Plan Notes DIV-23 6" Dia. Duct 56 10% 62 LF 0.170 10.51 $ 75.2 $ 790 $ 9.1 $ 564.0 $ 1,354

134 M1.1 Plan Notes DIV-23 26x12 To 18x12 Duct Transition 1 0% 1 EA 1.120 1.12 $ 75.2 $ 84 $ 92.7 $ 92.7 $ 177
135 M1.1 Plan Notes DIV-23 18x12 To 14x12 Duct Transition 1 0% 1 EA 0.920 0.92 $ 75.2 $ 69 $ 76.3 $ 76.3 $ 145
136 M1.1 Plan Notes DIV-23 26x12 To 14x12 Duct Transition 1 0% 1 EA 1.050 1.05 $ 75.2 $ 79 $ 87.2 $ 87.2 $ 166
137 M1.1 Plan Notes DIV-23 14x12 To 10" Dia. Duct Transition 1 0% 1 EA 0.790 0.79 $ 75.2 $ 59 $ 65.4 $ 65.4 $ 125
138 M1.1 Plan Notes DIV-23 14x12 To 12" Dia. Duct Transition 1 0% 1 EA 0.830 0.83 $ 75.2 $ 62 $ 69.0 $ 69.0 $ 131
139 M1.1 Plan Notes DIV-23 12" Dia. To 8" Dia. Duct Transition 1 0% 1 EA 0.660 0.66 $ 75.2 $ 50 $ 54.5 $ 54.5 $ 104
140 M1.1 Plan Notes DIV-23 10" Dia. To 8" Dia. Duct Transition 1 0% 1 EA 0.590 0.59 $ 75.2 $ 44 $ 49.1 $ 49.1 $ 93
141 M1.1 Plan Notes DIV-23 8" Dia. To 6" Dia. Duct Transition 1 0% 1 EA 0.460 0.46 $ 75.2 $ 35 $ 38.2 $ 38.2 $ 73

142 M1.1 DIV-23 A:12x12 Supply Diffuser 
- Neck Size: 6" Dia 3 0% 3 EA 0.890 2.67 $ 75.2 $ 201 $ 73.8 $ 221.4 $ 422

143 M1.1 DIV-23 B:24x24 Supply Diffuser 
- Neck Size: 6" Dia 2 0% 2 EA 1.060 2.12 $ 75.2 $ 159 $ 88.2 $ 176.3 $ 336

144 M1.1 DIV-23 C:24x24 Supply Diffuser 
- Neck Size: 8" Dia 14 0% 14 EA 1.160 16.24 $ 75.2 $ 1,221 $ 96.1 $ 1,345.8 $ 2,567

Tag: WC-1

Tag: WC-2

Tag: L-1

Tag: L-2

Tag: DF-1

Tag: FD-1

Tag: FD-2

Tag: FCO-1

Air Distribution Devices:

( )                             ( )                                  ( )                 ( )                        ( )               ( )                 ( )                       

( )                             ( )                                  ( )                 ( )                        ( )            ( )                 ( )                       

( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                       

( )                             ( )                                  ( )                 ( )                        ( )            ( )                 ( )                       

( )                             ( )                                  ( )                 ( )                        ( )            ( )                 ( )                       

( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                           ( )                                ( )                 ( )                     ( )                 ( )                 ( )                       
( )                           ( )                                ( )                 ( )                        ( )                 ( )                     ( )                       
( )                           ( )                                ( )                 ( )                     ( )                 ( )                     ( )                       
( )                           ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                       
( )                           ( )                                ( )                 ( )                     ( )                 ( )                 ( )                       
( )                        ( )                                ( )                 ( )                     ( )                 ( )                 ( )                       
( )                           ( )                                ( )                 ( )                        ( )                    ( )                     ( )                       

( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                             
( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                             

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           

( )                           ( )                                ( )                 ( )                     ( )                 ( )                 ( )                       

DIV-23 HVAC $ 47,555( )                 

Material: Sheet Metal Duct
- Assumed
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145 M1.1

Schedules/M3.1

DIV-23 D:24x24 Supply Diffuser 
- Neck Size: 10" Dia 6 0% 6 EA 1.260 7.56 $ 75.2 $ 569 $ 105.0 $ 630.0 $ 1,199

146 M1.1 DIV-23 E:24x24 Return Grille 
- Neck Size: 8" Dia 10 0% 10 EA 0.770 7.70 $ 75.2 $ 579 $ 63.4 $ 634.4 $ 1,213

147 M1.1 DIV-23 F:24x24 Return Grille 
- Neck Size: 10" Dia 3 0% 3 EA 0.960 2.88 $ 75.2 $ 217 $ 79.8 $ 239.3 $ 456

148 M1.1 DIV-23 G:24x24 Return Grille 
- Neck Size: 12" Dia 3 0% 3 EA 1.140 3.42 $ 75.2 $ 257 $ 95.0 $ 285.0 $ 542

149 M1.1 DIV-23 H:24x24 Return Grille 
- Neck Size: 6" Dia 2 0% 2 EA 0.630 1.26 $ 75.2 $ 95 $ 52.2 $ 104.4 $ 199

150 M1.1 DIV-23
Condensing Unit 
- Nominal Tonnage: 5 
- Volts/Phase: 208/3 
- Cooling Capacity BTU/HR: 53900

1 0% 1 EA 13.725 13.73 $ 75.2 $ 1,032 $ 6,862.5 $ 6,862.5 $ 7,895

151 M1.1 DIV-23

Split System Air Handling Unit w/ Gas Heat 
- Total BTU/HR: 53900 
- Volts/Phase: 120/1 
- SA CFM: 1740 
- Refrigerant: R454B

1 0% 1 EA 12.353 12.35 $ 75.2 $ 929 $ 6,176.3 $ 6,176.3 $ 7,105

152 M1.1 DIV-23
Gravity Hood 
- Throat: 8"  
- CFM: 185  
- SP Drop (In. WG): 0.03

1 0% 1 EA 1.750 1.75 $ 75.2 $ 132 $ 231.1 $ 231.1 $ 363

153 M1.1 DIV-23

Tag: EF-1 Exhaust Fan 
- CFM: 75  
- Type: Ceiling 
- Motor HP/Watts: 80 Watts 
- Volts/Phase: 120/1 
- Fan Speed RPM: 950 
- Interlock: Light

1 0% 1 EA 1.320 1.32 $ 75.2 $ 99 $ 149.5 $ 149.5 $ 249

154 M1.1 DIV-23

Tag: EF-2 Exhaust Fan 
- CFM: 75  
- Type: Ceiling 
- Motor HP/Watts: 80 Watts 
- Volts/Phase: 120/1 
- Fan Speed RPM: 950 
- Interlock: Light

1 0% 1 EA 1.320 1.32 $ 75.2 $ 99 $ 149.5 $ 149.5 $ 249

155 M1.1 DIV-23

Tag: EF-3 Exhaust Fan 
- CFM: 75  
- Type: Ceiling 
- Motor HP/Watts: 80 Watts 
- Volts/Phase: 120/1 
- Fan Speed RPM: 950 
- Interlock: Light 

1 0% 1 EA 1.320 1.32 $ 75.2 $ 99 $ 149.5 $ 149.5 $ 249

156 M1.1 Plan Notes DIV-23 Motorized Damper 1 0% 1 EA 1.630 1.63 $ 75.2 $ 123 $ 144.0 $ 144.0 $ 267
157 M1.1 Plan Notes DIV-23 Fire Damper w/ UL Rating & Stamp 2 0% 2 EA 2.650 5.30 $ 75.2 $ 399 $ 364.0 $ 728.0 $ 1,127
158 M1.1 Plan Notes DIV-23 Manual Volume Damper In Sad w/ Memory Stop 1 0% 1 EA 0.950 0.95 $ 75.2 $ 71 $ 109.0 $ 109.0 $ 180

159 M1.1 Plan Notes DIV-23 8" Dia. 45 Deg. Bend 4 0% 4 EA 0.434 1.73 $ 75.2 $ 130 $ 36.1 $ 144.5 $ 275
160 M1.1 Plan Notes DIV-23 8" Dia. 90 Deg. Bend 4 0% 4 EA 0.434 1.73 $ 75.2 $ 130 $ 36.1 $ 144.5 $ 275
161 M1.1 Plan Notes DIV-23 10" Dia. 90 Deg. Bend 1 0% 1 EA 0.542 0.54 $ 75.2 $ 41 $ 45.2 $ 45.2 $ 86
162 M1.1 Plan Notes DIV-23 6" Dia. 90 Deg. Bend 1 0% 1 EA 0.325 0.33 $ 75.2 $ 24 $ 27.1 $ 27.1 $ 52
163 M1.1 Plan Notes DIV-23 (26x12) x (26x12) 90 Deg. Turning Vane 2 0% 2 EA 1.061 2.12 $ 75.2 $ 160 $ 117.9 $ 235.8 $ 395

164 E2.1-E4.1 Plan Notes DIV-26
Occupancy Sensor  
- Ceiling Mount Line Voltage  
- Acuity Controls #CMR-PDT-10

14 0% 14 EA 1.320 18.48 $ 78.0 $ 1,441 $ 84.7 $ 1,186.1 $ 2,628

165 E2.1-E4.1 Plan Notes DIV-26
Occupancy Sensor  
- Ceiling Mount Low Voltage  
- Acuity Controls #CMR-PDT-10

23 0% 23 EA 1.320 30.36 $ 78.0 $ 2,368 $ 84.7 $ 1,948.6 $ 4,317

166 E2.1-E4.1 Plan Notes DIV-26 One-Way Switch 1 0% 1 EA 0.492 0.49 $ 78.0 $ 38 $ 16.4 $ 16.4 $ 55
167 E2.1-E4.1 Plan Notes DIV-26 Dimmer Switch 19 0% 19 EA 0.984 18.70 $ 78.0 $ 1,458 $ 32.8 $ 623.2 $ 2,081
168 E2.1-E4.1 Plan Notes DIV-26 Occupancy Sensor Switch 1 0% 1 EA 1.324 1.32 $ 78.0 $ 103 $ 44.1 $ 44.1 $ 147
169 E2.1-E4.1 Plan Notes DIV-26 Three-Way Switch 1 0% 1 EA 0.919 0.92 $ 78.0 $ 72 $ 30.6 $ 30.6 $ 102

( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                       

( )                           ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                       

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                          ( )                 ( )                     ( )                           

( )                             ( )                                ( )                 ( )                     ( )            ( )                 ( )                       

( )                      ( )                             ( )                                ( )                 ( )                        ( )            ( )                 ( )                       

( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                          ( )               ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                          ( )               ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                          ( )               ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           
( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                       
( )                             ( )                                  ( )                 ( )                          ( )               ( )                     ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           
( )                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           
( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                             
( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                             
( )                      ( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                   ( )                           ( )                                ( )                 ( )                     ( )                 ( )                 ( )                       

( )                   ( )                           ( )                                ( )                 ( )                     ( )                 ( )                 ( )                       

( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                             
( )                   ( )                           ( )                                ( )                 ( )                     ( )                 ( )                     ( )                       
( )                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                       ( )                           
( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           

Condensing Unit:
Tag: CU-6

Split System Air Handling Unit
Tag: AHU-6

Gravity Hood:
Tag: GH-1

Exhaust Fan:

Dampers:

Switches & Junction Box

Lighting Fixtures

Note: Fan To Be Equal To Greenheck Model SP-B110 w/ Grille Kit.

Connections & Fittings

Electrical

DIV-26 ELECTRICAL $ 104,022( )               
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170 E2.1-E4.1 Plan Notes DIV-26
2'x4' Architectural Troffer  
- Model: Day-Brite #2FGG54L840-4-DS-UNV-DIM 
- Lamp 49W LED 
- Mounting: Recessed

78 0% 78 EA 1.914 149.28 $ 78.0 $ 11,644 $ 212.7 $ 16,586.7 $ 28,231

171 E2.1-E4.1 Plan Notes DIV-26
2'x4' Architectural Troffer  
- Model: Day-Brite #2FGG54L840-4-DS-UNV-DIM-EMLED 
- Lamp 49W LED 
- Mounting: Recessed

20 0% 20 EA 2.139 42.78 $ 78.0 $ 3,337 $ 237.7 $ 4,753.0 $ 8,090

172 E2.1-E4.1 Plan Notes DIV-26
2'x4' Vandal Resistant Troffer  
- Model: Kenall #RMCD-4-TG-2/1-45T-65K8-ATW-DV-SYM/9-1 
- Lamp 46W LED 
- Mounting: Recessed

8 0% 8 EA 2.944 23.55 $ 78.0 $ 1,837 $ 368.0 $ 2,944.0 $ 4,781

173 E2.1-E4.1 Plan Notes DIV-26
2'x4' Vandal Resistant Troffer  
- Model: Kenall #RMCD-4-TG-2/1-45T-65K8-ATW-DV-SYM/9-1-LEL 
- Lamp 46W LED 
- Mounting: Recessed

1 0% 1 EA 3.144 3.14 $ 78.0 $ 245 $ 393.0 $ 393.0 $ 638

174 E2.1-E4.1 Plan Notes DIV-26
2' Striplight, Lensed 
- Model: He Williams #75S-2-L32/840-DIM-UNV 
- Lamp 22W LED 
- Mounting: Surface/Wall

1 0% 1 EA 1.141 1.14 $ 78.0 $ 89 $ 103.8 $ 103.8 $ 193

175 E2.1-E4.1 Plan Notes DIV-26
Exit Sign (Red) 
- Model: Beghelli #PX-R-SA-AT 
- Lamp 2W LED 
- Mounting: Wall/Ceiling

7 0% 7 EA 0.856 5.99 $ 78.0 $ 468 $ 77.9 $ 545.0 $ 1,013

176 E2.1-E4.1 Plan Notes DIV-26
8' Linear Pendant  
- Model: Finelite #HP4-P-D-8-S-840-F-96LG-120-SC-FC-10%-FA50-X-FE-X 
- Lamp 30W LED 
- Mounting: Suspended

2 0% 2 EA 1.530 3.06 $ 78.0 $ 239 $ 170.0 $ 340.0 $ 579

177 E2.1-E4.1 Plan Notes DIV-26 Duplex Outlet  
- 120V, 1P, 2W 48 0% 48 EA 0.610 29.28 $ 78.0 $ 2,283 $ 20.3 $ 975.8 $ 3,259

178 E2.1-E4.1 Plan Notes DIV-26 Duplex Outlet - Above Counter 
- 120V, 1P, 2W 2 0% 2 EA 1.017 2.03 $ 78.0 $ 159 $ 33.9 $ 67.8 $ 226

179 E2.1-E4.1 Plan Notes DIV-26 Duplex Outlet - GFCI 
- 120V, 1P, 2W 1 0% 1 EA 0.676 0.68 $ 78.0 $ 53 $ 22.5 $ 22.5 $ 75

180 E2.1-E4.1 Plan Notes DIV-26 Duplex Outlet - GFCI/WP  
- 120V, 1P, 2W 1 0% 1 EA 0.814 0.81 $ 78.0 $ 63 $ 27.1 $ 27.1 $ 91

181 E2.1-E4.1 Plan Notes DIV-26 Duplex Outlet - TV 
- 120V, 1P, 2W 4 0% 4 EA 0.610 2.44 $ 78.0 $ 190 $ 20.3 $ 81.3 $ 272

182 E2.1-E4.1 Plan Notes DIV-26 Quad Outlet  
- 120V, 1P, 2W 2 0% 2 EA 0.924 1.85 $ 78.0 $ 144 $ 30.8 $ 61.6 $ 206

183 E2.1-E4.1 Plan Notes DIV-26 Telecommunication & Data Outlet 
- 120V, 1P, 2W 36 0% 36 EA 0.552 19.87 $ 78.0 $ 1,550 $ 18.4 $ 662.4 $ 2,212

184 E2.1-E4.1 Plan Notes DIV-26 Junction Box 
- 120V, 1P, 2W 4 0% 4 EA 0.510 2.04 $ 78.0 $ 159 $ 17.0 $ 68.0 $ 227

185 E2.1-E4.1 Plan Notes DIV-26 Card Reader  
- Coordinate w/ Security Vendor 3 0% 3 EA 2.120 6.36 $ 78.0 $ 496 $ 279.2 $ 837.5 $ 1,334

186 E2.1-E4.1 Plan Notes DIV-26 ML-4B Panel; 208Y/120V; 3P; 4W 1 0% 1 EA 4.750 4.75 $ 78.0 $ 371 $ 840.0 $ 840.0 $ 1,211

187 E2.1-E4.1 Plan Notes DIV-26 20A/1P Circuit Breaker 21 0% 21 EA 0.428 8.99 $ 78.0 $ 701 $ 28.5 $ 599.3 $ 1,301
188 E2.1-E4.1 Plan Notes DIV-26 35A/3P Circuit Breaker 1 0% 1 EA 2.013 2.01 $ 78.0 $ 157 $ 251.6 $ 251.6 $ 409

189 E2.1-E4.1 Plan Notes DIV-26 Audio/Visual Alarm 8 0% 8 EA 1.420 11.36 $ 78.0 $ 886 $ 91.3 $ 730.1 $ 1,616
190 E2.1-E4.1 Plan Notes DIV-26 Manual Pull Station 1 0% 1 EA 1.120 1.12 $ 78.0 $ 87 $ 44.2 $ 44.2 $ 132
191 E2.1-E4.1 Plan Notes DIV-26 Smoke Detector 2 0% 2 EA 1.280 2.56 $ 78.0 $ 200 $ 52.2 $ 104.4 $ 304
192 E2.1-E4.1 Plan Notes DIV-26 Visual Alarm 7 0% 7 EA 1.400 9.80 $ 78.0 $ 764 $ 84.6 $ 592.2 $ 1,357

193 E2.1-E4.1 Plan Notes DIV-26 Allowance For Wiring 1 0% 1 LS 356.160 356.16 $ 78.0 $ 27,780 $ 9,158.4 $ 9,158.4 $ 36,939

194 A2.3

Plan Notes

DIV-32 10% 3 CY 3.400 11.11 $ 50.5 $ 561 $ 320.0 $ 1,045.4 $ 1,606
195 A2.3 DIV-32 6x6-W2.9xW2.9 WWF 243 10% 267 SF 0.006 1.60 $ 50.5 $ 81 $ 0.6 $ 155.0 $ 236
196 A2.3 DIV-32 4" Aggregate Base Course 243 10% 267 SF 0.012 3.21 $ 50.5 $ 162 $ 1.1 $ 302.0 $ 464
197 A2.3 DIV-32 Compacted Subgrade 243 10% 267 SF 0.005 1.34 $ 50.5 $ 67 $ -   $ -   $ 67
198 A2.3 DIV-32 Control Joints 16 10% 18 LF 0.068 1.20 $ 50.5 $ 60 $ -   $ -   $ 60
199 A2.3 DIV-32 Formwork 41 10% 45 SF 0.045 2.03 $ 50.5 $ 102 $ -   $ -   $ 102

Tag: B1

Tag: B1E

Tag: B2

Tag: B2E

Tag: C1

Tag: E1

Tag: G

Receptacles

Devices

Panel

Circuit Breaker

4" Thk. Concrete Slab (243 SF) 3

( )                           ( )                             ( )                 ( )                  ( )               ( )               ( )                     

( )                           ( )                                ( )                 ( )                     ( )               ( )                 ( )                       

( )                             ( )                                ( )                 ( )                     ( )               ( )                 ( )                       

( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                          ( )               ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                       

( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                           ( )                                ( )                 ( )                     ( )                 ( )                     ( )                       

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                       ( )                           

( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                             

( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                             

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                       ( )                           

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                       ( )                           

( )                           ( )                                ( )                 ( )                     ( )                 ( )                     ( )                       

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                       ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                       

( )                      ( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                       

( )                   ( )                           ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                       
( )                      ( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                      ( )                             ( )                                ( )                 ( )                        ( )                 ( )                     ( )                       
( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           
( )                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                       

( )                      ( )                             ( )                             ( )                 ( )                  ( )            ( )                 ( )                     

( )                             ( )                                ( )                 ( )                        ( )               ( )                 ( )                       
( )                 ( )                        ( )                                  ( )                 ( )                          ( )                    ( )                     ( )                           
( )                 ( )                        ( )                                  ( )                 ( )                        ( )                    ( )                     ( )                           
( )                 ( )                        ( )                                  ( )                 ( )                          ( )                   ( )                        ( )                             
( )                   ( )                           ( )                                  ( )                 ( )                          ( )                   ( )                        ( )                             
( )                   ( )                           ( )                                  ( )                 ( )                        ( )                   ( )                        ( )                           

Power

Electronic Safety

Electrical Wiring & Conduits

Concrete Slab

DIV-32 Exterior Improvement $ 2,929( )                    

( )                      

Note: Above Slab Details Are Assumed
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Curb

Misc.

200 A2.3 DIV-32 6" Concrete Curb 5 10% 6 LF 0.105 0.58 $ 50.5 $ 29 $ 10.8 $ 59.6 $ 89
201 A2.3 DIV-32 Reinforcement (2) #4 Bars 7 10% 7 LBS 0.015 0.11 $ 50.5 $ 6 $ 1.0 $ 7.2 $ 13

202 A2.3 DIV-32 10% 6 SF 0.100 0.64 $ 50.5 $ 32 $ 19.1 $ 122.3 $ 155
203 A2.3 DIV-32 0% 1 EA 1.250 1.25 $ 50.5 $ 63 $ 73.0 $ 73.0 $ 136

( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                             
( )                      ( )                             ( )                                  ( )                 ( )                            ( )                    ( )                         ( )                             

( )                             ( )                                  ( )                 ( )                          ( )                 ( )                     ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           

1/8" Thk. Galvanized Checkered Plate 5.81
ADA Push Button Access 1

SUB TOTAL Total Lab. Hours = $ 4,011 Total Lab. Cost = $ 213,857 Total Mat. Cost = $ 189,889 $ 403,746 $ 403,746
TOTAL SUGGESTED BID $ 536,931

( )                             ( )                ( )                ( )                  ( )                     
( )                     
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ITEM # REF. SHEET DETAIL CSI SECT DESCRIPTION QTY. WASTAGE QTY WITH
WASTAGE UNIT UNIT LABOR

HOURS TOTAL LABOR HOURS PER HOUR
LABOR RATE TOTAL LABOR COST UNIT MATERIAL

COST
TOTAL MATERIAL

COST ITEM COST TRADE COST

Material Wastage 1  ( for Quantities in Each & LS)

Material Wastage 2  ( for Quantities in LF, SF, SY, CY, LBS, TONS)

ITEM # REF. SHEET DETAIL CSI SECT DESCRIPTION QTY. WASTAGE QTY WITH
WASTAGE UNIT UNIT LABOR

HOURS TOTAL LABOR HOURS PER HOUR
LABOR RATE TOTAL LABOR COST UNIT MATERIAL

COST
TOTAL MATERIAL

COST ITEM COST TRADE COST

3-5/8" Metal Stud Wall  LF 29  H 14

Flooring:

Wall Base:

Estimate of Materials and Cost of Construction
CLICK HERE TO GO BACK TO COST SUMMARY

Sub-Total    

$ 43,233

( )           
( )                 
( )             
( )             
( )             

( )                     

( )                    

( )                       

( )                    

( )                 

$ 32,602
$ 955
$ 6,520
$ 1,754

Bond Fee $ 1,403

Gross Area Building (SF) 493

DIV-01 General Requirements $ 3,600

DIV-02 Existing Condition $ 709

DIV-08 Openings $ 2,505

DIV-09 Finishes $ 10,762

Date:
Project: Hidden For Privacy

Project Location:  Hidden For Privacy
Project Type:

Contractor Name:
Company Name:

Client Email:
Website:

Cell:

Note: Contractor can add or Remove Allowances from DIV-1 Tab According to his Requirements

Material Tax & Inflation
Overhead & Profit
Contingency

7.0%
20%
5%

3.5%

(Adjust the percentage for Material tax as required)

(Adjust the percentage for Overhead & Profit as required)

(Adjust the percentage for Contingency as required)

(Adjust the percentage for Bond Fee as required)
 Commercial

Total Base Bid ( )     

0%
10%

Plan Design and Permitting

Equipment and Tools

Cleaning and Final

Project Management & Supervision

Demolition

 Door And Frame

Door Hardware

Drywall Assemblies

Flooring & Wall Base

1 DIV-01 Permit Fee 1 0% 1 LS -   $ 40.0 $ -   $ -   $ - 

2 DIV-01 Tool Rentals 1 0% 1 LS -   $ 40.0 $ -   $ - 
3 DIV-01 Mobilization/Demobilization (Temporary Control & Facilities) 1 0% 1 LS 35.000 35.00 $ 40.0 $ 1,400 $ -   $ 1,400

4 DIV-01 Final Cleaning 1 0% 1 LS -   $ 40.0 $ -   $ -   $ - 

5 DIV-01 Project Management & Supervision 1 0% 1 LS 55.000 55.00 $ 40.0 $ 2,200 $ -   $ 2,200

6 ED1.1 Plan Notes DIV-02 Remove Existing Lighting Fixtures 5 0% 5 EA 0.750 3.75 $ 43.0 $ 161 $ -   $ 161
7 ED1.1 Plan Notes DIV-02 Remove Existing Electrical Fixtures 2 0% 2 EA 1.250 2.50 $ 43.0 $ 108 $ -   $ 108
8 MD1.1 Plan Notes DIV-02 Remove Existing Duct 29.44 0% 29 LF 0.188 5.53 $ 43.0 $ 238 $ -   $ 238
9 MD1.1 Plan Notes DIV-02 Remove Existing Fitting 1 0% 1 EA 0.650 0.65 $ 43.0 $ 28 $ -   $ 28

10 MD1.1 Plan Notes DIV-02 Remove Existing Diffuser 3 0% 3 EA 1.250 3.75 $ 43.0 $ 161 $ -   $ 161
11 MD1.1 Plan Notes DIV-02 Remove Existing Duct Transition 1 0% 1 EA 0.300 0.30 $ 43.0 $ 13 $ -   $ 13

12 A2.1 Door Schedule DIV-08 3'-0" x 7'-0" Single Panel Solid Core Wood Flush Door w/ Hollow Metal Frame 2 0% 2 EA 5.460 10.92 $ 47.8 $ 522 $ 682.5 $ 1,365.0 $ 1,887

13 A2.1 Assumed DIV-08 Door Hardwares 2 0% 2 EA 1.750 3.50 $ 47.8 $ 167 $ 225.0 $ 450.0 $ 617

14
15

A2.0 Plan Notes

DIV-09 5/8" Gypsum Board @ Both Sides 812 10% 893 SF
16 DIV-09 No of Sheets (4'x8') 28 0% 28 EA 0.384 10.75 $ 47.2 $ 507 $ 16.5 $ 461.4 $ 969
17 DIV-09 Tapping 406.00 10% 447 LF 0.007 3.13 $ 47.2 $ 147 $ 0.0 $ 3.1 $ 151
18 DIV-09 Mudding 42 10% 46 LBS 0.050 2.32 $ 47.2 $ 110 $ 0.1 $ 2.3 $ 112
19 DIV-09 Screws 1,344 0% 1,344 EA 0.002 2.69 $ 47.2 $ 127 $ 0.0 $ 26.9 $ 154
20 DIV-09 3-5/8" Metal Stud @ 16" O.C. 305 10% 336 LF 0.036 12.09 $ 47.2 $ 570 $ 1.4 $ 460.0 $ 1,030
21 DIV-09 3-5/8" Metal Track @ Top & Bottom 58 10% 64 LF 0.036 2.30 $ 47.2 $ 108 $ 1.4 $ 87.4 $ 196
22 DIV-09 R-19 Batt Insulation 406 10% 447 LF 0.011 4.91 $ 47.2 $ 232 $ 0.9 $ 410.9 $ 643
23 DIV-09 Sealant @ All Penetration 116 10% 128 LF 0.014 1.79 $ 47.2 $ 84 $ 0.1 $ 12.8 $ 97

24

A2.0

Plan Notes
DIV-09 Sealed Concrete 391 10% 430 SF 0.033 14.19 $ 42.8 $ 607 $ 0.9 $ 395.7 $ 1,003

25 DIV-09 Carpet Flooring 102 10% 112 SF 0.035 3.93 $ 42.8 $ 168 $ 3.1 $ 351.2 $ 519

26 Plan Notes DIV-09 4"H, Rubber Cove Base 128 10% 141 LF 0.028 3.94 $ 42.8 $ 169 $ 1.8 $ 254.8 $ 424

( )                      ( )                             ( )                                   ( )                 ( )                        ( )                        ( )                              

( )                      ( )                             ( )                                   ( )                 ( )                        ( )                              
( )                      ( )                             ( )                                ( )                 ( )                     ( )                        ( )                       

( )                      ( )                             ( )                                   ( )                 ( )                        ( )                        ( )                              

( )                      ( )                             ( )                                ( )                 ( )                     ( )                        ( )                       

( )                             ( )                                  ( )                 ( )                        ( )                        ( )                           
( )                             ( )                                  ( )                 ( )                        ( )                        ( )                           
( )                           ( )                                  ( )                 ( )                        ( )                        ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                        ( )                             
( )                             ( )                                  ( )                 ( )                        ( )                        ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                        ( )                             

( )                             ( )                                ( )                 ( )                        ( )               ( )                 ( )                       

( )                      ( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                 ( )                        
- -                   ( )                           ( )                                ( )                 ( )                        ( )                 ( )                     ( )                           
( )            ( )                        ( )                                  ( )                 ( )                        ( )                    ( )                         ( )                           
( )                   ( )                           ( )                                  ( )                 ( )                        ( )                    ( )                         ( )                           
( )              ( )                     ( )                                  ( )                 ( )                        ( )                    ( )                       ( )                           
( )                 ( )                        ( )                                ( )                 ( )                        ( )                    ( )                     ( )                       
( )                   ( )                           ( )                                  ( )                 ( )                        ( )                    ( )                       ( )                           
( )                 ( )                        ( )                                  ( )                 ( )                        ( )                    ( )                     ( )                           
( )                 ( )                        ( )                                  ( )                 ( )                          ( )                    ( )                       ( )                             

( )                 ( )                        ( )                                ( )                 ( )                        ( )                    ( )                     ( )                       
( )                 ( )                        ( )                                  ( )                 ( )                        ( )                    ( )                     ( )                           

( )                 ( )                        ( )                                  ( )                 ( )                        ( )                    ( )                     ( )                           

Note: Deck Height Was Not Given So We've Assumed Deck Height. Please
Confirm & V.I.F
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27 Plan Notes DIV-09 Transition Strip: 6 10% 7 LF 0.068 0.45 $ 42.8 $ 19 $ 6.8 $ 45.1 $ 64

28 A2.1 Plan Notes DIV-09 Suspended Acoustical Ceiling 495 10% 545 SF 0.036 19.60 $ 47.2 $ 925 $ 3.5 $ 1,905.8 $ 2,831

29 A1.1 Plan Details DIV-09 Paint @ New Wall 812 10% 893 SF 0.020 17.86 $ 41.2 $ 736 $ 0.4 $ 357.3 $ 1,093
30 A1.1 Plan Details DIV-09 Paint @ Existing Wall 979 10% 1,077 SF 0.020 21.54 $ 41.2 $ 887 $ 0.4 $ 430.8 $ 1,318

31 A1.1 Plan Details DIV-09 Paint @ Door & Frame 118 10% 130 SF 0.020 2.60 $ 41.2 $ 107 $ 0.4 $ 51.9 $ 159

32 FP1.1 Plan Notes DIV-21

Automatic Sprinkler System

1 0% 1 LS 10.000 10.00 $ 73.3 $ 733 $ 500.0 $ 500.0 $ 1,233

33 M1.1 Plan Notes DIV-23 14x12 Duct 8 10% 9 LF 0.468 4.31 $ 75.2 $ 324 $ 31.2 $ 287.7 $ 612
34 M1.1 Plan Notes DIV-23 12" Dia. Duct 30 10% 33 LF 0.339 11.31 $ 75.2 $ 851 $ 18.2 $ 607.2 $ 1,458
35 M1.1 Plan Notes DIV-23 8" Dia. Duct 36 10% 40 LF 0.226 8.99 $ 75.2 $ 676 $ 12.1 $ 482.6 $ 1,159

36 M1.1 Plan Notes DIV-23 16x12 To 12" Dia. Duct Transition 1 0% 1 EA 0.880 0.88 $ 75.2 $ 66 $ 72.7 $ 72.7 $ 139
37 M1.1 Plan Notes DIV-23 14x12 To 12" Dia. Duct Transition 1 0% 1 EA 0.830 0.83 $ 75.2 $ 62 $ 69.0 $ 69.0 $ 131

38 M1.1

Schedules/M3.1

DIV-23 C:24x24 Supply Diffuser 
- Neck Size: 8" Dia 2 0% 2 EA 1.160 2.32 $ 75.2 $ 174 $ 96.1 $ 192.3 $ 367

39 M1.1 DIV-23 D:24x24 Supply Diffuser 
- Neck Size: 10" Dia 1 0% 1 EA 1.260 1.26 $ 75.2 $ 95 $ 105.0 $ 105.0 $ 200

40 M1.1 DIV-23 E:24x24 Return Grille 
- Neck Size: 8" Dia 2 0% 2 EA 0.770 1.54 $ 75.2 $ 116 $ 63.4 $ 126.9 $ 243

41 M1.1 DIV-23 F:24x24 Return Grille 
- Neck Size: 10" Dia 1 0% 1 EA 0.960 0.96 $ 75.2 $ 72 $ 79.8 $ 79.8 $ 152

42 M1.1 Plan Notes DIV-23 8" Dia. 45 Deg. Bend 2 0% 2 EA 0.434 0.87 $ 75.2 $ 65 $ 36.1 $ 72.3 $ 137
43 M1.1 Plan Notes DIV-23 8" Dia. 90 Deg. Bend 2 0% 2 EA 0.434 0.87 $ 75.2 $ 65 $ 36.1 $ 72.3 $ 137
44 M1.1 Plan Notes DIV-23 12" Dia. 90 Deg. Bend 1 0% 1 EA 0.650 0.65 $ 75.2 $ 49 $ 54.2 $ 54.2 $ 103
45 M1.1 Plan Notes DIV-23 (14x12) x (14x12) 45 Deg. Bend 2 0% 2 EA 0.705 1.41 $ 75.2 $ 106 $ 58.7 $ 117.4 $ 223
46 M1.1 Plan Notes DIV-23 12" Dia. 45 Deg. Bend 1 0% 1 EA 0.650 0.65 $ 75.2 $ 49 $ 54.2 $ 54.2 $ 103

47 E2.1-E4.1 Plan Notes DIV-26
Occupancy Sensor  
- Ceiling Mount Line Voltage  
- Acuity Controls #CMR-PDT-10

2 0% 2 EA 1.320 2.64 $ 78.0 $ 206 $ 84.7 $ 169.4 $ 375

48 E2.1-E4.1 Plan Notes DIV-26
Occupancy Sensor  
- Ceiling Mount Low Voltage  
- Acuity Controls #CMR-PDT-10

2 0% 2 EA 1.320 2.64 $ 78.0 $ 206 $ 84.7 $ 169.4 $ 375

49 E2.1-E4.1 Plan Notes DIV-26 Dimmer Switch 2 0% 2 EA 0.984 1.97 $ 78.0 $ 154 $ 32.8 $ 65.6 $ 219

50 E2.1-E4.1 Plan Notes DIV-26
2'x4' Architectural Troffer  
- Model: Day-Brite #2FGG54L840-4-DS-UNV-DIM 
- Lamp 49W LED 
- Mounting: Recessed

8 0% 8 EA 1.914 15.31 $ 78.0 $ 1,194 $ 212.7 $ 1,701.2 $ 2,895

51 E2.1-E4.1 Plan Notes DIV-26
2'x4' Architectural Troffer  
- Model: Day-Brite #2FGG54L840-4-DS-UNV-DIM-EMLED 
- Lamp 49W LED 
- Mounting: Recessed

2 0% 2 EA 2.139 4.28 $ 78.0 $ 334 $ 237.7 $ 475.3 $ 809

52 E2.1-E4.1 Plan Notes DIV-26 Duplex Outlet  
- 120V, 1P, 2W 6 0% 6 EA 0.610 3.66 $ 78.0 $ 285 $ 20.3 $ 122.0 $ 407

Transition Strip:

Suspended Acoustical Ceiling:

Wall Paint:

Door & Frame Paint:

 (547 SF)

Air Distribution Devices:

Switches & Junction Box

Lighting Fixtures
Tag: B1

Tag: B1E

Receptacles

( )                      ( )                             ( )                                  ( )                 ( )                          ( )                    ( )                       ( )                             

( )                        ( )                                ( )                 ( )                        ( )                    ( )                 ( )                       

( )                 ( )                        ( )                                ( )                 ( )                        ( )                    ( )                     ( )                       
( )                 ( )                     ( )                                ( )                 ( )                        ( )                    ( )                     ( )                       

( )                 ( )                        ( )                                  ( )                 ( )                        ( )                    ( )                       ( )                           

( )                      ( )                             ( )                                ( )                 ( )                        ( )               ( )                     ( )                       

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           
( )                           ( )                                ( )                 ( )                        ( )                 ( )                     ( )                       
( )                           ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                       

( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                          ( )               ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           
( )                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           
( )                      ( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                       ( )                           

( )                             ( )                                ( )                 ( )                     ( )               ( )                 ( )                       

( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           

Ceiling 

Painting

Fire Sprinkler System

Ducts

Duct Transition

Mechanical Fixture

Connections & Fittings

Electrical

Power

DIV-21 Fire Suppression $ 1,233

DIV-23 HVAC $ 5,165

DIV-26 ELECTRICAL $ 8,629

( )                    

( )                    

( )                    

Note: Existing Building Is Currently Protected By A Fully Automatic Sprinkler
System. Contractor Shall Modify Existing Sprinkler System Mains, Branch
Lines, Fittings, etc. As Required To Allow Installation Of New Sprinklers To
Protect New Partitions Per NFPA-13.

Material: Sheet Metal Duct
- Assumed
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53 E2.1-E4.1 Plan Notes DIV-26 Telecommunication & Data Outlet 
- 120V, 1P, 2W 2 0% 2 EA 0.552 1.10 $ 78.0 $ 86 $ 18.4 $ 36.8 $ 123

54 E2.1-E4.1 Plan Notes DIV-26 Audio/Visual Alarm 2 0% 2 EA 1.420 2.84 $ 78.0 $ 222 $ 91.3 $ 182.5 $ 404

55 E2.1-E4.1 Plan Notes DIV-26 Allowance For Wiring 1 0% 1 LS 29.120 29.12 $ 78.0 $ 2,271 $ 748.8 $ 748.8 $ 3,020

( )                             ( )                                  ( )                 ( )                          ( )                 ( )                       ( )                           

( )                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           

( )                      ( )                             ( )                                ( )                 ( )                     ( )               ( )                     ( )                       

Electronic Safety

Electrical Wiring & Conduits

SUB TOTAL Total Lab. Hours = $ 355 Total Lab. Cost = $ 18,965 Total Mat. Cost = $ 13,637 $ 32,602 $ 32,602
TOTAL SUGGESTED BID $ 43,233

( )                                 ( )                  ( )                  ( )                     ( )                       
( )                       
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ITEM # REF. SHEET DETAIL CSI SECT DESCRIPTION QTY. WASTAGE QTY WITH
WASTAGE UNIT UNIT LABOR

HOURS TOTAL LABOR HOURS PER HOUR
LABOR RATE TOTAL LABOR COST UNIT MATERIAL

COST
TOTAL MATERIAL

COST ITEM COST TRADE COST

Material Wastage 1  ( for Quantities in Each & LS)

Material Wastage 2  ( for Quantities in LF, SF, SY, CY, LBS, TONS)

ITEM # REF. SHEET DETAIL CSI SECT DESCRIPTION QTY. WASTAGE QTY WITH
WASTAGE UNIT UNIT LABOR

HOURS TOTAL LABOR HOURS PER HOUR
LABOR RATE TOTAL LABOR COST UNIT MATERIAL

COST
TOTAL MATERIAL

COST ITEM COST TRADE COST

3-5/8" Metal Stud Infill  LF 11  H 9

Kevlar Panels:

Wall Paint:

Door & Frame Paint:

SUB TOTAL Total Lab. Hours = $ 277 Total Lab. Cost = $ 12,258 Total Mat. Cost = $ 32,792 $ 45,050 $ 45,050
TOTAL SUGGESTED BID $ 60,751

Estimate of Materials and Cost of Construction
CLICK HERE TO GO BACK TO COST SUMMARY

Sub-Total    

$ 60,751

( )           
( )             
( )             
( )             
( )             

( )                     

( )                    

( )                       

( )                 

( )                 

$ 45,050
$ 2,295
$ 9,010
$ 2,424

Bond Fee $ 1,972

Gross Area Building (SF) 394

DIV-01 General Requirements $ 4,800

DIV-02 Existing Condition $ 619

DIV-08 Openings $ 10,397

DIV-09 Finishes $ 29,234

Date:
Project: Hidden For Privacy

Project Location:  Hidden For Privacy
Project Type:

Contractor Name:
Company Name:

Client Email:
Website:

Cell:

Note: Contractor can add or Remove Allowances from DIV-1 Tab According to his Requirements

Material Tax & Inflation
Overhead & Profit
Contingency

7.0%
20%
5%

3.5%

(Adjust the percentage for Material tax as required)

(Adjust the percentage for Overhead & Profit as required)

(Adjust the percentage for Contingency as required)

(Adjust the percentage for Bond Fee as required)
 Commercial

Total Base Bid ( )     

0%
10%

Plan Design and Permitting

Equipment and Tools

Cleaning and Final

Project Management & Supervision

Demolition

 Door And Frame

Door Hardware

Glazing & Frame

Drywall Assemblies

Panels

Painting

1 DIV-01 Permit Fee 1 0% 1 LS -   $ 40.0 $ -   $ -   $ - 

2 DIV-01 Tool Rentals 1 0% 1 LS -   $ 40.0 $ -   $ - 
3 DIV-01 Mobilization/Demobilization (Temporary Control & Facilities) 1 0% 1 LS 45.000 45.00 $ 40.0 $ 1,800 $ -   $ 1,800

4 DIV-01 Final Cleaning 1 0% 1 LS -   $ 40.0 $ -   $ -   $ - 

5 DIV-01 Project Management & Supervision 1 0% 1 LS 75.000 75.00 $ 40.0 $ 3,000 $ -   $ 3,000

6 A2.0 KN#10 DIV-02 Remove Existing 12'-0" x 8'-0" Storefront & Doors 1 0% 1 14.400 14.40 $ 43.0 $ 619 $ -   $ 619

7 A2.1 Door Schedule DIV-08 3'-0" x 7'-0" Level 3 Ballistic Rated Door w/ HM Frame 1 0% 1 EA 21.000 21.00 $ 47.8 $ 1,004 $ 4,669.4 $ 4,669.4 $ 5,674
8 A2.1 Door Schedule DIV-08 3'-0" x 7'-0" Single Panel Solid Core Wood Flush Door w/ Hollow Metal Frame 2 0% 2 EA 5.460 10.92 $ 47.8 $ 522 $ 682.5 $ 1,365.0 $ 1,887

9 A2.1 Assumed DIV-08 Door Hardwares 3 0% 3 EA 1.750 5.25 $ 47.8 $ 251 $ 225.0 $ 675.0 $ 926

10 A2.0 KN#12 DIV-08 Substitute Level 3 Ballistic Glazing 13 10% 14 SF 0.500 7.12 $ 47.8 $ 341 $ 85.1 $ 1,211.9 $ 1,553
11 A2.0 KN#12 DIV-08 Hollow Metal Frame 15 10% 17 LF 0.068 1.12 $ 47.8 $ 54 $ 18.4 $ 303.8 $ 357

12
13

A2.0 Plan Notes

DIV-09 5/8" Gypsum Board @ Both Sides 198 10% 218 SF
14 DIV-09 No of Sheets (4'x8') 7 0% 7 EA 0.384 2.69 $ 47.8 $ 129 $ 16.5 $ 115.4 $ 244
15 DIV-09 Tapping 99.00 10% 109 LF 0.007 0.76 $ 47.8 $ 36 $ 0.0 $ 0.8 $ 37
16 DIV-09 Mudding 10 10% 11 LBS 0.050 0.57 $ 47.8 $ 27 $ 0.1 $ 0.6 $ 28
17 DIV-09 Screws 336 0% 336 EA 0.002 0.67 $ 47.8 $ 32 $ 0.0 $ 6.7 $ 39
18 DIV-09 3-5/8" Metal Stud @ 16" O.C. 74 10% 82 LF 0.036 2.95 $ 47.8 $ 141 $ 1.4 $ 112.2 $ 253
19 DIV-09 3-5/8" Metal Track @ Top & Bottom 22 10% 24 LF 0.036 0.87 $ 47.8 $ 42 $ 1.4 $ 33.2 $ 75
20 DIV-09 Sealant @ All Penetration 44 10% 48 LF 0.014 0.68 $ 47.8 $ 32 $ 0.1 $ 4.8 $ 37

21 A2.1 Plan Notes DIV-09 Kevlar Panels On Existing Walls Upto Ceiling & Trim All Edges w/ J Channels 486 10% 534 SF 0.150 80.16 $ 47.8 $ 3,833 $ 45.2 $ 24,128.3 $ 27,962

22 A2.0 Plan Details DIV-09 Paint @ Wall 198 10% 218 SF 0.020 4.36 $ 47.8 $ 208 $ 0.4 $ 87.1 $ 295

23 A2.0 Plan Details DIV-09 Paint @ Door & Frame 177 10% 195 SF 0.020 3.89 $ 47.8 $ 186 $ 0.4 $ 77.9 $ 264

( )                      ( )                             ( )                                   ( )                 ( )                        ( )                        ( )                              

( )                      ( )                             ( )                                   ( )                 ( )                        ( )                              
( )                      ( )                             ( )                                ( )                 ( )                     ( )                        ( )                       

( )                      ( )                             ( )                                   ( )                 ( )                        ( )                        ( )                              

( )                      ( )                             ( )                                ( )                 ( )                     ( )                        ( )                       

( )                             ( )                                ( )                 ( )                        ( )                        ( )                           

( )                             ( )                                ( )                 ( )                     ( )            ( )                 ( )                       
( )                             ( )                                ( )                 ( )                        ( )               ( )                 ( )                       

( )                      ( )                             ( )                                  ( )                 ( )                        ( )               ( )                     ( )                           

( )                   ( )                           ( )                                  ( )                 ( )                        ( )                 ( )                 ( )                       
( )                   ( )                           ( )                                  ( )                 ( )                          ( )                 ( )                     ( )                           

( )                 ( )                        
- -                      ( )                             ( )                                  ( )                 ( )                        ( )                 ( )                     ( )                           
( )              ( )                        ( )                                  ( )                 ( )                          ( )                    ( )                         ( )                             
( )                   ( )                           ( )                                  ( )                 ( )                          ( )                    ( )                         ( )                             
( )                 ( )                        ( )                                  ( )                 ( )                          ( )                    ( )                         ( )                             
( )                   ( )                           ( )                                  ( )                 ( )                        ( )                    ( )                     ( )                           
( )                   ( )                           ( )                                  ( )                 ( )                          ( )                    ( )                       ( )                             
( )                   ( )                           ( )                                  ( )                 ( )                          ( )                    ( )                         ( )                             

( )                        ( )                                ( )                 ( )                     ( )                 ( )               ( )                     

( )                 ( )                        ( )                                  ( )                 ( )                        ( )                    ( )                       ( )                           

( )                 ( )                        ( )                                  ( )                 ( )                        ( )                    ( )                       ( )                           

EA

( )                                 ( )                  ( )                  ( )                     ( )                       
( )                       Conce

pt E
st

im
at

in
g L

LC



2 of 

Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC



Conce
pt E

st
im

at
in

g L
LC


