UNIT MATERIAL ~ TOTAL MAT PER HOUR PRODUCTION  TOTALLABOR  UNITLABOR  TOTAL LABOR
ITEM # DESCRIPTION QUANTITY WASTAGE QTY W/WASTE UNIT COST COST LABOR WAGE RATE HOURS COST COST UNIT COST TOTAL COST TRADE COST
Units Legends; LS=Lumpsum, LF=Linear Footage, CY=Cubic Yard, SF=Square Footage, EA=Count/Each
CLIENTS DETAILS Hidden For Privacy

PROJECT ID: COMPANY NAME:

ADDRESS: & PHONE:

SCOPE: Kitchen & Bathroom Replacement: = EMAIL:

DATE: WEBSITE:

BUILDING GROSS SQFT: 59397
DIVISION BREAKDOWN IATERIAL COS|LABOR COST | COST/SQFT

Division 01 - General Requirements $0 $0 $0.00
Division 02 - Existing Conditions $0 $0 $0.00
Division 06 - Wood, Plastic & Composite $0 $0 $0.00
Division 07 - Thermal & Moisture Protection $0 $0 $0.00
Division 08 - Openings $0 $0 $0.00
Division 09 - Finishes $0 $0 $0.00
Division 10 - Specialities $0 $0 $0.00
Division 11 - Equipment $0 $0 $0.00
Division 12 - Furnishing $0 $0 $0.00
Division 22 - Plumbing $0 $0 $0.00
Division 26 - Electrical $0 $0 $0.00
SUBTOTAL $0 $0.00
SALES TAX 6.63% $0 $0.00
OVERHEADS & PROFITS 15.00% $0 $0.00
INSURANCES 2.50% $0 $0.00
CONTIGENCY 3.00% $0 $0.00

TOTAL BASE BID

Note: - ; E R T IRIAY
SRS RIT VBRI
1. This estimate is based on real market prices that are regularly updated by our team persons through market su__r_vgiy__g-’ and-enline resoures, we still encourage our clients to put their own.

i

73

2. Rsmeans is the main source e

i ! sal

3. For framing/Drywall FBM i
4. Lumber Prices are from Lur
5. This sheet is your property and we encourage you to fine tune the wastage and pricing ve
6. Feel free to contact us for ar

To Make any Adjusment in Materials; Please Edit Column G
To Make Any Adjustment for Labor; Please Edit Column K
To Adjust Labor Per Hour; Please Edit Column ]

GENERAL REQUIREMN

1 Project Manag 1 0% 1 LS $0.00 $0 $80 0 0 $0.00 $0 $0.00 $0
2 Field Superintd 1 0% 1 LS $0.00 $0 $35 0 0 $0.00 $0 $0.00 $0
3 Bonds 1 0% 1 LS $0.00 $0 $35 0 0 $0.00 $0 $0.00 $0
4 Permitting 1 0% 1 LS $0.00 $0 $35 0 0 $0.00 $0 $0.00 $0
5 Mobilization C 1 0% 1 LS $0.00 $0 $35 0 0 $0.00 $0 $0.00 $0
6 Temp Fencing, 1 0% 1 LS $0 $35 0 0 $0.00 $0 $0.00 $0
7 Jobsite Signage 1 0% 1 LS $0.00 $0 $35 0 0 $0.00 $0 $0.00 $0




UNIT MATERIAL ~ TOTAL MAT PER HOUR PRODUCTION  TOTALLABOR  UNIT LABOR TOTAL LABOR
ITEM # DESCRIPTION QUANTITY WASTAGE QTY W/WASTE UNIT COST COST LABOR WAGE RATE HOURS COST COST UNIT COST TOTAL COST TRADE COST
8 Dumpsters, To 1 0% 1 LS $0 $35 0 0 $0.00 $0 $0.00 $0
9 Clean-up 1 0% 1 LS $0.00 $0 $35 0 0 $0.00 $0 $0.00 $0
10 Project Manag 1 0% 1 LS $0.00 $0 $35 0 0 $0.00 $0 $0.00 $0
tal (General Requirements) Total Material Cost: $0 Total Labor Cost: $0 $0
r Material: All Cabinetry shall be "Custom Grade" H.U.D
Approved (No Knobs), Solid Wood Veneer

Ground FIQQr|

Store Room Kitchen
11 1-1/2" One Pig 20 5% 21 SF $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
12 One Piece Conf 10 5% 11 SF $0.00 $0 - $0 0 0 $0.00 $0 $0.00 $0
13 (2-0"Dx 2'-0' 1 0% 1 EA $0.00 $0 .-_H&aﬁo 0 0 $0.00 $0 $0.00 $0
14 (2'-0"Dx2'-0' 1 0% 1 EA $0.00 $0 '%% _ 0 0 $0.00 $0 $0.00 $0
15 (2'-0"Dx2'-0' 1 0% 1 EA $0.00 $0 $0 | 0 0 $0.00 $0 $0.00 $0
16 (1'-0"Dx1'-0' 1 0% 1 EA $0.00 $0 $0 [ 0 0 $0.00 $0 $0.00 $0
17 (1'-0"Dx 2'-6' 1 0% 1 EA $0.00 $0 - $0 5 0 0 $0.00 $0 $0.00 $0
18 (1'-0"Dx 2'-0' 1 0% 1 EA $0.00 $0 f_.: $0 0 0 $0.00 $0 $0.00 $0
19 (1'-0"Dx 2'-6' 1 0% 1 EA $0.00 $0 - $0 0 0 $0.00 $0 $0.00 $0
20 (2'-0"Dx0'-6 2 0% 2 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
21 (2'-0"Dx0'-6 3 0% 3 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0

Apartment 101 Kitchen
22 1-1/2" One Pis 10 5% 11 SF $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
23 One Piece Cont 15 15% 17 SF $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
24 (2'-0"Dx 2'-0' 1 0% 1 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
25 (1'-0"Dx1'-0' 1 0% 1 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
26 (1-0"Dx2'"-6' 1 0% 1 EA $0.00. $0 R Bl B 0 0 $0.00 $0 $0.00 $0
27 (1'-0"Dx 2'-6' 1 0% 1 EA $0.00 $0 =2 ol BN 0 0 $0.00 $0 $0.00 $0
28 (2'-0"Dx0'-6 1 0% 1 EA $0.00 $0 . $0 0 0 $0.00 $0 $0.00 $0
29 (2'-0"Dx 2'-0' 1 0% 1 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0

1st Floor to 7th Floor

Aparments X11 Kitchen (7)
30 1-1/2" One Pis 82 5% 86 SF $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
31 One Piece Conf 100 5% 105 SF $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
32 (2"-0"Dx2'-0 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
33 (2"-0"Dx2'-0 14 0% 14 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
34 (2"-0"Dx2'-0 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
35 (1"-0"Dx1'-6 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
36 (1"-0"Dx3'-0 14 0% 14 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
37 (1"-0"Dx2'-6 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
38 (2"-0"Dx0'-6 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
39 (2"-0"Dx0'-6 14 0% 14 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
40 (2"-0"Dx0'-6 14 0% 14 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0




UNIT MATERIAL ~ TOTAL MAT PER HOUR PRODUCTION = TOTAL LABOR UNIT LABOR TOTAL LABOR
ITEM # DESCRIPTION | QUANTITY WASTAGE QTY W/WASTE UNIT COST COST LABOR WAGE RATE HOURS COST COST UNIT COST TOTAL COST

Aparments X12 Kitchen (7)
41 1-1/2" One Pis 82 5% 86 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
42 One Piece Cont 100 5% 105 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
43 (2"-0"Dx2'-0 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
44 (2"-0"Dx2'-0 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
45 (2"-0"Dx2'-0 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
46 (1"-0"Dx1'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
47 (1"-0"Dx3"-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
48 (1"-0"Dx3"-0 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
49 (2"-0"Dx0'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
50 (2"-0"Dx0'-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
51 (2"-0"Dx0'-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0

Aparments X13 Kitchen (7)
52 1-1/2" One Pig 121 5% 127 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
53 One Piece Cont 147 5% 154 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
54 (2"-0"Dx2'-0 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
55 (2"-0"Dx2'-0 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
56 (2"-0"Dx2'-0 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
57 (1"-0"Dx1'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
58 (1"-0"Dx3'-0 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
59 (2"-0"Dx3'-0 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
60 (1"-0"Dx3"-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
61 (1"-0"Dx3"-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
62 (1"-0"Dx3'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
63 (1"-0"Dx3"-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
64 (2"-0"Dx0'-6 7 0% EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
65 (2"-0"Dx0'-6 28 0% 28 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
66 (2"-0"Dx0'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0

Aparments X14 Kitchen (7.
67 1-1/2" One Pie 148 5% 155 SF $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
68 One Piece Cont 136 5% 143 SF $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
69 (2'-0"Dx 2'-0' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
70 (2'-0"Dx2'-0' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
71 (2'-0"Dx 2'-0' 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
72 (2'-0"Dx2'-0' 14 0% 14 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
73 (1'-0"Dx1'-6' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
74 (1'-0"Dx 3'-0' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
75 (1'-0"Dx3'-6' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
76 (1'-0"Dx3'-6' 14 0% 14 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
77 (2'-0"Dx 2'-0' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
78 (2'-0"Dx2'-0' 21 0% 21 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0

TRADE COST




UNIT MATERIAL ~ TOTAL MAT PER HOUR PRODUCTION = TOTAL LABOR UNIT LABOR TOTAL LABOR
ITEM # DESCRIPTION QUANTITY WASTAGE QTY W/WASTE UNIT COST COST LABOR WAGE RATE HOURS COST COST UNIT COST TOTAL COST

79 (2'-0"Dx 2'-0' 28 0% 28 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0

Aparments X21 Kitchen (7)
80 1-1/2" One Pie 59 5% 62 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
81 One Piece Cont 98 5% 103 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
82 (2'-0"Dx2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
83 (2'-0"Dx2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
84 (2'-0"Dx 2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
85 (2'-0"Dx3'-1' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
86 (2'-0"Dx1'-6' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
87 (2'-0"Dx3'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
88 (2'-0"Dx3'-6' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
89 (2'-0"Dx0'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
90 (2'-0"Dx0'-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
91 (2'-0"Dx0'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0

Aparments X22 Kitchen (7)
92 1-1/2" One Pig 126 5% 132 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
93 One Piece Cont 121 5% 127 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
94 (2'-0"Dx2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
95 (2'-0"Dx 2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
96 (2'-0"Dx2'-0' 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
97 (2'-0"Dx2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
98 (1'-0"Dx1'-6' 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
99 (1'-0"Dx3'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
100 (1'-0"Dx3'-0' 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
101 (1'-0"Dx 2'-6' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
102 (2'-0"Dx0'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
103 (2'-0"Dx0'-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
104 (2'-0"Dx0'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
105 (2'-0"Dx0'-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0

Aparments X23 Kitchen (7
106 1-1/2" One Pig 161 5% 169 SF $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
107 One Piece Conf 162 5% 170 SF $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
108 (2'-0"Dx2'-0' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
109 (2'-0"Dx 2'-0' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
110 (2'-0"Dx2'-0' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
111 (2'-0"Dx2'-0' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
112 (2'-0"Dx 2'-0' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
113 (2"-0"Dx3"-0 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
114 (1'-0"Dx1'-6' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
115 (1'-0"Dx 3'-0' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
116 (1'-0"Dx3'-6' 14 0% 14 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0

TRADE COST




UNIT MATERIAL ~ TOTAL MAT PER HOUR PRODUCTION = TOTAL LABOR UNIT LABOR TOTAL LABOR
ITEM # DESCRIPTION QUANTITY WASTAGE QTY W/WASTE UNIT COST COST LABOR WAGE RATE HOURS COST COST UNIT COST TOTAL COST
117 (1'-0"Dx3'-6' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
118 (1'-0"Dx 3'-6' 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
119 (1'-0"Dx3'-6' 14 0% 14 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
120 (2"-0"Dx0'-6 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
121 (2"-0"Dx0'-6 14 0% 14 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
122 (2"-0"Dx0'-6 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
123 (2"-0"Dx0'-6 7 0% 7 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
124 (2"-0"Dx0'-6 7 0% EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
Aparments X24 Kitchen (7)
125 1-1/2" One Pis 77 5% 81 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
126 One Piece Cont 100 5% 105 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
127 (2'-0"Dx 2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
128 (2'-0"Dx2'-0' 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
129 (2'-0"Dx2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
130 (1'-0"Dx1'-6' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
131 (1'-0"Dx3'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
132 (1'-0"Dx3'-6' 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
133 (1'-0"Dx0'-6 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
134 (1'-0"Dx0'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
135 (1'-0"Dx0'-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
Aparments X25 Kitchen (7)
136 1-1/2" One Pig 173 5% 182 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
137 One Piece Cont 189 5% 198 SF $0.00 $0 0 0 $0.00 $0 $0.00 $0
138 (2'-0"Dx2'-0' 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
139 (2'-0"Dx 2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
140 (2'-0"Dx2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
141 (2'-0"Dx 2'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
142 (2'-0"Dx3'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
143 (1'-0"Dx1'-6' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
144 (1'-0"Dx 3'-0' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
145 (1'-0"Dx3'-6' 21 0% 21 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
146 (1'-0"Dx3'-6' 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
147 (1'-0"Dx 3'-6' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
148 (1'-0"Dx3'-6' 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
149 (2'-0"Dx0'-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
150 (2'-0"Dx0'-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
151 (2'-0"Dx0'-6 14 0% 14 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
152 (2'-0"Dx0'-6 7 0% 7 EA $0.00 $0 0 0 $0.00 $0 $0.00 $0
Millwork Hardware
153 Drawer Slides 728 0% 728 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0
154 Semi-Concealg] 1810 0% 1810 EA $0.00 $0 $0 0 0 $0.00 $0 $0.00 $0

TRADE COST

$0.00




155 Pulls

Subtotal (Furnishing) ﬁ 50

or

ESTIMATING




